


AMENDMENT TO SOLICITATION  DACA85-03-B-0004  
 

CONTINUATION SHEET 
 

Amendment No.  R0003      Page:  2 
 
 
a.  The following revised documents are substituted for the superseded 
documents.  The identifier "AM #3" appears before and after new and 
revised material, except as noted below. 
  
BID SCHEDULE 
 
SECTION 00800  SPECIAL CONTRACT REQUIREMENTS (including attachment)       
         
SECTION 01271  MEASUREMENT, PAYMENT, AND CONTRACT COST BREAKDOWN   
 
NOTE:  Revisions within the following documents do not contain the 
above referenced identifiers. 
 
NONE 
 
b.  The following section (including submittal registers) is deleted. 
 
NONE 
 
c.  The following section (including submittal registers) is added. 
 
NONE 
 
d.  NOTICE TO BIDDERS:  PLEASE MARK OUTSIDE OF ENVELOPE IN WHICH BID IS 
SUBMITTED TO SHOW AMENDMENTS RECEIVED.  YOU ARE REQUIRED TO ACKNOWLEDGE 
RECEIPT OF THIS AMENDMENT ON THE REVERSE SIDE OF STANDARD FORM 1442. 









BS-1 

Amendment No. R0003   BID SCHEDULE DACA85-03-B-0004 

                              PLATOON BATTLE COURSE              
 

FORT WAINWRIGHT, ALASKA 
 
Item  Unit 
No. Description Quantity Unit Price Amount 
 

BASE ITEMS 
AM #3...0001. Construct Platoon 

 Battle Course  
      to the 1.5 meter line, 
      complete. 1 Lump sum $________ $________...AM #3 
 
0002. Construct Multi-Purpose 
 Training Range to  
 The 1.5-meter line, 
 complete. 1 Lump sum $________ $________ 
 
0003. Construct the After 
 Action Review (AAR) 
 Building to the 1.5- 
 Meter line, complete. 1 Lump sum $________ $________ 
 
0004. Construct the Maintenance/ 
 Vehicle facility to the 
 1.5-meter line, complete. 1 Lump sum $________ $________ 
 
0005. Construct the General 
 Maintenance Control 
 Facility to the 1.5-meter 
 Line, complete. 1 Lump sum $________ $________ 
 
0006. Construct the Ammo Breakdown 
 Building to the 1.5-meter 
 line, complete. 1 Lump sum $________ $________ 
 

AM #3...0007.  Construct latrines to  
               the 1.5 meter line, 
               complete. 2 Each  $________ $________ 

 
0008. Construct all site work 
 and utilities outside the 
 1.5-meter line, complete. 1 Lump sum $________   $________...AM #3 
 
 Total of Items 0001 thru 0008 $_________ 

 
EVALUATION OF OFFERS.   
 
  1.  AWARD:  Award will be made to the low, responsive, responsible bidder.  
 
  2.  INCOMPLETE OFFERS:  Failure to submit an offer on all items in the 
schedule will result in an incomplete offer and the proposal will be rejected. 
Lump sum or unit prices must be shown for each item within the schedule. 
 
  3.  EXTENSIONS:  All extensions of the unit prices shown will be subject to 
verification by the Government.  In case of variation between the unit price 
and the extension, the unit price will be considered to be the offer. 



BS-2

  4.  SPECIAL CONDITION:  If a modification to a offer based on unit prices is 
submitted which provides for a lump sum adjustment to the total estimated 
cost, the application of the lump sum adjustment to each unit price in the 
proposal schedule must be stated.  If it is not stated, the offeror agrees 
that the lump sum adjustment shall be applied on a pro rata basis to every 
unit price in the proposal schedule. 
 

AM #3...-- End of Bid Schedule --...AM #3 
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PLATOON BATTLE COURSE 
QUESTIONS 40-178 
40.  Question: Sheet A-13 of the drawings details the door schedule.  Door 101A details to be 
type “B” in the schedule.  Please confirm this, as it appears that it should be type “G”.  In 
addition this door would typically be a rolling steel door not a sectional door, but there is not 
specification for a rolling door found.  Please confirm the intention for this door.   
 

Answer:  The Mat Storage Building has a sectional overhead door type "G". There 
does not appear to be enough overhead room for the coil housing required for a rolling 
door. 

 
41.  Question: Is formliner going to be used in this project?   
 

Answer:  Formliner is contractor’s option and is considered as a part of his/her means 
and methods for the work. 

 
42.  Question: Is all work being performed by 8(a) companies? Can they subcontract to non 8(a) 
companies? Is it going to be awarded to one company or broken up?  If subcontracting with non 
8(a) companies is allowable, do you have a list of 8(a) companies from the General Contractor’s 
plan holder’s list? 
 

Answer:  The work is not yet being performed as an award has not been made. 
Typically the Government does not play a part in the Prime Contractor’s selection of 
subcontractors. Also, this is not a multiple-award solicitation. A list of plan holder’s is 
available at the web site where documents are available for download 
(http://www.poa.usace.army.mil). 

 
43.  Question: Request a copy of list of site walk participants be provided? 
 

Answer:  This list was provided in Amendment # R00002. 
 
44. Question: CLIN #s 0001, 0002, 0007, and 0008: Elements and boundaries of each line item 
not clearly defined.  
 

Answer:  See drawing LV02.  Applicable element boundaries are shown on this sheet. 
 
45. Question: 52.214-19(c) – does this mean government could issue multiple contracts by 
CLIN – if so would contractor be able to negotiate awarded CLIN to cover distributed 
mobilization and site management costs? 
 

Answer:  The government is not entertaining multiple contract awards of this project.  
Also, this project is an Invitation for Bid and it will not be negotiated.   
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PLATOON BATTLE COURSE 
QUESTIONS 40-178 
46. Question: 52.214-19(c) – Can a contractor submit a bid for a combination of CLINs which 
does not include all solicitation CLINs?   
 

Answer:  No.  Reference Item #2 under the BID SCHEDULE (page BS-1).  
“INCOMPLETE OFFERS: Failure to submit an offer on all items in the schedule will 
result in an incomplete offer and the proposal will be rejected….”  

 
47. Question: 52.246-12 Inspection of Work – is a Master Gunner inspection required and at 
what point will inspection be conducted on what features? 
 

Answer: In accordance with AR 210-21, a Construction Compliance Inspection (CCI) 
will be scheduled when construction is approximately 40-60 percent complete.  The 
RTLP MCX, MACOM, installation and contractor representatives review includes all 
necessary inspections, evaluation of at least one position for each critical or mandatory 
feature, and resolution of any mandatory interface or standard design conformance 
discrepancies. 
 

48. Question: 01015-1.8 – Boundaries of Eielson AFB not defined – please delineate. 
 

Answer:  Refer to Amendment 2, question #33. 
 
49. Question: 01015-1.8(c) – Is there any history of UXO in project area? 
 

Answer:  UXO is not anticipated within the project areas. 
 
50. Question: 01015-1.9.1.2 Cover Material source – is this site an allowable borrow source for 
project site; are Geotechnical data for borrow available? 
 

Answer:  This paragraph applies to the use of Ft Wainwright, which will not be used.  
Standard construction debris will be disposed of at the Fairbanks Northstar Borough at 
contractor’s expense.  Cleared trees, stumps, and saplings will be chipped and used for 
erosion control. If any earth spoil areas are determined to be required, their location 
within the Yukon Training Area will be determined by the COR. 

 
51. Question: 01015-1.20 Please identify known nesting locations within project area. 
 

Answer:  There are currently no known nesting areas.  Any nesting areas discovered 
during construction shall be addressed in accordance with specification 01015-1.20. 

 
52. Question: Is Moose Creek an andromonous fish stream and has USAED applied for 
appropriate ADNR permits? 
 

Answer:  Moose Creek is an anadromous fish stream and the appropriate fish habitat 
permit has been obtained. 
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PLATOON BATTLE COURSE 
QUESTIONS 40-178 
53. Question: 01355-3.13 Will EOD awareness training be required of field labor? 
 

Answer:  EOD will provide a UXO safety briefing to contractor personnel. 
 
54. Question: 01452-1.2 What are the qualifications of “special inspector?” 
 

Answer:  The special inspector shall be qualified to perform those tasks indicated in 
part 3 of the specification. 

 
55. Question: 02112-1.2 Please define Level of effort for adequate screening.  What is historic 
usage of winter camp?  Did USARAK conduct DERA inventory of Winter Camp area and are 
background reports to be provided to bidders? 
 

Answer:  The level of effort is stated in paragraph 3.3.3.  Regarding the historic usage 
of Winter Camp, there is a possibility of soil contamination due to vehicle refueling.  No 
DERA inventory has been conducted. 

 
56. Question: 02112-1.2.2 Please provide POC and location for access to USAED soil logs. Are 
these logs in addition to Dowl reference and those identified in Section 02300-1.5? 
 

Answer:  Refer to Amendment 2. 
 
57. Question:  02231-3.2 Please clarify with regard to A/B/C/D clearing – should these 
percentages be not to exceed based on variations of forest density? Please clarify definition of 
Army’s expectations for Level A clearing as to remaining surface materials. 
 

Answer:  See General notes 10 and 11 on drawing C30 for clarification on clearing. 
 
58. Question:  02231-3.3 Please provide Eielson Hydro-ax policy. 
 

Answer:  There is no official Eielson Hydro-ax policy.  Delete the sentence “To comply 
with Eielson Air Force Base hydro-ax policy, all clearing for the construction of the 
portions of Manchu Lake Trail and the extension of the power line along Manchu Road 
shall be by a hydro-ax with a drum type flail mower mounted on tracked equipment.”  

 
59. Question:  02231-3.4 Please clarify first sentence 
 

Answer:  Refer to Amendment 2, question #31. 
 
60. Question:  02231-3.8 Borrow pit requirements are not attached. What are requirements? 
 

Answer:  Refer to Amendment 2, question #29. 
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PLATOON BATTLE COURSE 
QUESTIONS 40-178 
61. Question:  02300 No discussion of best practices for areas of permafrost – are special 
guidelines to be provided? 
 

Answer:  Pages 77 and 78 in Volume 1 of Geotechnical Investigation dated May 2003 
provides additional guidance for erosion control plan. 

 
62. Question:  02300-1.2.1 Undefined term “assist” with regard to LOE for 404 permit 
application nor timeline for permit approval. What level of assistance is required? When will 404 
permit be approved to allow construction to commence? What 404 permit terms and conditions 
for mitigative measures and restoration should be considered is preparing our construction 
estimate. What other permits will Corps expect contractor assistance in obtaining 
 

Answer:  The 404 permit has been obtained and contractor assistance is unnecessary.  
A copy of the permit is provided under Amendment 2. 

 
63. Question:  02300-1.5 Please provide two volume subsurface data. 
 

Answer:  Refer to Amendment 2, question #1. 
 
64. Question:  02300-1.7 Please provide location of designated disposal areas and any material 
limitations on materials that can be placed in disposal area. 
 

Answer:  Refer to question 50. 
 
65. Question:  02300-3.2.1 Please define “thoroughly compacted.” 
 

Answer:  90 percent laboratory maximum density. 
 
66. Question:  02300-3.6.2 Please clarify with regard to work in areas of discontinuous 
permafrost. 
 

Answer:  See pages 64 thru 69 in Volume 1 of Geotechnical Investigation dated May 
2003. 
 

67. Question:  02300-3.13 see question #64 – open-ended undefined requirement. 
 

Answer: See 404 permit that is provided under Amendment 2.  
 
68. Question:  02370 & 02921 - is revegitation required on berms and excavation and disturbed 
areas within MPTR and IPBC? Access to emplacements can have severe impact on surface 
cover. What restoration or mitigative measures will Corps require? 
 

Answer:  Yes, revegetation is required.  See Notes on Drawings C116 thru C124. 
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QUESTIONS 40-178 
69. Question:  02456-3.2 Engineering design requirements for pile driving into permafrost not 
defined 
 

Answer:  See Foundation Notes on Drawing C28. 
 
70. Question:  10430 & 10440 Location, number and text of signage not defined. 
 

Answer:  Location, numbers and text of signage shall be as directed by the Contracting 
Officer. 

 
71. Question:  C38 – C68 Many target berms scale out at a slope more than 3 to 1 as shown on 
C116-C124.  Which governs, contours or 3 to 1 slope? 
 

Answer:  The 3 to 1 slope governs unless there is a specific reason for making it flatter. 
 

72. Question:  13291 Is standard Romtech unit requested – current design is inadequate for year 
found operation in Central Alaska. Will site be used year round? 
 

Answer:  The range is intended for year round operation.  If the point of the question is 
heat for the latrines, Electric Baseboard heaters are shown on Drawing M05. 

 
73. Question:  LV03 – Note #1 request Dowl site survey 
 

Answer:  The LIDAR data provided under Amendment 2 is the survey. 
 
74. Question:  LV03 – Note #4 request Ortho photo backgrounds 
 

Answer:  Refer to Amendment 2; documents provided with Amendment 2. 
 
75. Question:  C09 – assume no roadside revegetitation required east of 2+430. Is this correct? 
 

Answer:  Yes, provided vegetated areas are not disturbed. 
 

76. Question:  IPBC – what are parameters/tolerances for moving features vertically and 
horizontally if “bad” ground is encountered? 
 

Answer:  A written notification of the changed condition must be submitted to the 
Government and approved by the Contracting Officer, in accordance with the contract 
clause 52.236-2, Differing Site Conditions. 

 
77. Question:  MPTR – what are parameters/tolerances for moving features vertically and 
horizontally if “bad” ground is encountered? 
 

Answer:  A written notification of the changed condition must be submitted to the 
Government and approved by the Contracting Officer, in accordance with the contract 
clause 52.236-2, Differing Site Conditions. 
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PLATOON BATTLE COURSE 
QUESTIONS 40-178 
 
78. Question:  01015 1.10 (c)(2) & (i) – Upon initial review of building and emplacement 
foundations and base materials design it is not clear if Arctic Engineering “best practices” were 
adequately  incorporated for a project area of discontinuous permafrost and extreme climatic 
variation. If Contractor constructs facility as designed what are the contractor’s liability under 
warranty provisions for any frost damage during the warranty period? 
 

Answer:  None. 
 
79. Question:  C28 - Stations for the Manchu Lake Trail Bridge appear on the plan and profile, 
as exceptions in the stationing on the typical sections and on sheet C28, Bridge Details.  The 
stationing is different in each case. What is correct stationing? 
 

Answer:  The stations shown on C08 are intended to be the abutments “Back of 
Backwall”.  The stations on C28 are intended to be the centerline of the abutments.  
Notes and details onC28 and C29 require the contractor to field verify the dimensions. 
 

80. Question:  The “end dump method” is not described any where on the plans or in the specs.   
The “end dump method” of road construction is specified for the first 2340 meters of this road.  
Our understanding of this method is it generally used in areas of permafrost where enough grave l 
and/or insulation is installed to keep the active layer frozen under the new road.  In this design it 
appears that the active layer is expected to thaw in this installation.  We would expect that it will 
thaw as the new road will not have a thick enough layer of gravel and no insulation is specified.  
We have concerns that this road will fail once the sub-grade thaws.  Is this a correct 
interpretation of design analysis? 
 

Answer:  The end dump here is onto geotextile fabric as shown in Typical Sections A 
and B on Drawing C01. Note these sections show anticipated settlements after end 
dumping. 
 

81. Question:  Specifications contain specific language regarding not constructing embankment 
when the temperature is less than 2°C and protecting previous work when the temperature falls 
below freezing. There is also language regarding not placing embankment on frozen material or 
material which under goes the freeze/thaw cycle.  This directly conflicts with the “end dump 
method” required under the typical sections. Please clarify. 
 

Answer: Refer to responses to questions 21 and 80.  
 
82. Question:  C28, foundation note 6 requires that the first 2 meters of embedded “H” pile be 
cleaned, covered with wax or oil impregnated material and back-filled with NFS material.  As 
the piles are assumed to have 17 meters of embedment, the NFS back fill is not needed. The 
wax-impregnated material doesn’t offer much frost jacking protection in any event.   Note 4 
addresses driving piles through permafrost.  Even with a pilot hole, this would be difficult if not 
impossible. Should our estimate provide construction cost as designed? 
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QUESTIONS 40-178 

Answer:  Review pages 71 thru 74 in Volume 1 of the Geotechnical Investigation dated 
May 2003. 

 
83. Question:  C125, the typical sections for the Stryker Trail and moving target abutments give 
cut slopes of loess as 4V:1H.  This slope is not obtainable in anything other than rock. Will this 
be clarified in geotechnical data? 

 
Answer:  On the “Typical cut in Loess Detail”, change the 9m vertical dimension to 6 
meters. Review paragraph 8.1.4 on page 63 in Volume 1 of the Geotechnical 
Investigation dated May 2003.  The note in the “Typical Cut in Loess Detail” should be 
revised to read: Cut in loess up to 3meter shall be 1:4. When depth exceeds 3 meters, 
the cut shall be benched as shown in this detail.”    

 
84. Question:  C119:  MGB is set into ground approx 1 meter. Will MGB drainage be required? 
 

Answer:  Yes 
 
85. Question:  Fort Richardson IPBC Range project indicated the MGB is used for live fire.  Is 
2x4 construction YTA to be used in live fire exercises? What will be warranty requirement 
regarding repair replacement of said work 
 

Answer:  The contractor shall not be responsible for damages due to live-fire exercises. 
 
86. Question:  C120: Trench is set into ground about 0.8 meters.  What trench drainage is 
required? 
 

Answer:  100 mm drain per 3000 mm of trench; Corrugated Polyethylene Pipe; 
AASHTO M 252.   

 
87. Question:  C/A10:  Section shows a metal ceiling panel.  Typical detail on  D/A14 shows 
GWB – please clarify 
 

Answer:  All the details on Sheet A10 apply only to the Ammo Breakdown Building on 
Sheet A10.  Typical Details on Sheet A14 apply to the other buildings. 

 
88. Question:  2300-3.8.2 Compaction to 95% for many areas appears excessive. 2300-3.11.1 
requires one test per 100 sq meters (assuming per lift) seems excessive for targets founded on 
unclassified expected to move seasonally. Is this specification to be revisited? 
 

Answer:  For 2300- 3.11.1, the fill and backfill gradation is changed to one test per 400 
cubic meters.  For the in-place densities, the following are changed: Fills and backfills –
one test per structure per 200 sq. m. For paragraphs 3.11.2c and 3.11.2d, there is no 
change. 

 
89. Question:  2731-3.7 Aggregate Surface Course requires 100% compaction.  Is this necessary 
given a gravel road expected to settle the first season? 
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QUESTIONS 40-178 
 

Answer: Refer to response to question 27 in Amendment 0002.  
 
90. Question:  3300-3.1.3 requires a 50mm layer of sand on top of slab vapor barrier.  B/S01 
does not indicate. What is correct design requirement? 
 

Answer:  The correct design requirement for the building slabs are concrete on 
insulation, on 50mm sand, on vapor barrier. 

 
91. Question:  6100-2.1.3.2 indicates plywood to be treated.  Is this to apply to the metal 
building?  Treated wood in the metal buildings may provide a highly corrosive environment 
given the location and potential for condensation in harsh climates. 
 

Answer:  Do not use treated plywood. 
 
92. Question:  7416 2.11.3 Where is a slip-sheet for vapor retarder to be used? 
 

Answer:  It was included just in case it is needed. 
 
93. Question:  7416-2.7.1 indicates the polyiso insulation is to be used above steel roof deck.  
Drawings A14 show the plywood under the roof deck. What is correct? 
 

Answer: The detail shows a metal deck with plywood and a SSMR on top.  The spec 
should probably say metal deck instead of roof deck.  

 
94. Question:  13120 It is unclear what other spec sections are intended to apply to the metal 
building given conflicting specs. A.} Roofing.  Section 2.3.1 indicates the roofing is per 7416.  
7416 2.1 indicates steel 0.7 mm thickness min.  130120 indicates 0.61 min thickness. B} 7416-
2.1.2 indicates Aluminum panels are allowed.  13120-2.3.3 indicates steel. C.} 7416-2.6 factory 
coat does not agree with 13120-2.3.4 D.} 7416-2.6.3 does not agree with 13120-2.3.4.3 E.} 
7416-2.3.4.6 does not agree with 13120-2.3.4.6 
 

Answer:  Section 7416 takes precedence except the use of aluminum is not acceptable. 
 

95. Question:  13120-2.4 indicates a wall liner at interior to be used.  Plans A14 and others show 
GWB.  Is a wall liner required? 
 

Answer:  Ammo Breakdown Building Sheet A10 uses wall liner panels. The mat storage 
building has wall liner panels.  Just because the detail on sheet A14 says  GWB, it does 
not relieve the contractor from reading the notes about each specific building. 

 
96. Question:  13120-3.1.5.2 indicates polyiso insulation will be supported by plywood attached 
to the bottom of the purloins.  This is not shown on Architectural drawings. What is correct? 
 

Answer:  The specification is correct. 
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97. Question:  The power load center for the SIT will have insufficient clear space between the 
load center and the SIT target (NEC requires 3’ min). Is this the design intent? Will USACE 
provide variance to allow licensed election to install outside of code? 
 
Answer:  The SIT ITM (Stationary Infantry Target Infantry Target Mechanism) and any 
other target equipment should be removed from the emplacement, if the SIT load center 
must be examined, adjusted, serviced, or maintained while energized.  NEC 110.26 (A) 
explains that the minimum clearances are not required if the equipment is such that it is 
not likely to require examination, adjustment, servicing, or maintenance while energized. 

 
98. Question:  The Army representative (Sergeant Swallows) at site visit had two site drawings 
– one B&W one color – are these to be provided to bidders 
 

Answer:  No. 
 
99. Question:  Monitoring wells are located on both sides of Moose Creek bridge location. Are 
wells to be removed or left undisturbed? If removed, will contractor be required to remove and 
do closure? Well closures, depending on type, require reporting to ADNR and ADEC. If 
removed is contractor to file well closure report? 
 

Answer:  Refer to Amendment 2, question #35. 
 
100. Question:  Moose Creek at bridge location has three culverts in parallel to streambed. Are 
these to remain undisturbed? 
 

Answer:  Any existing culverts shall remain undisturbed unless they interfere with the 
construction of the bridge and road. 

 
101. Question:  Plan Sheet C-99 & C-80, Summary of quantities for the North Stryker Trail 
show Classified Base Course.  We cannot find a specification for the Classified Base Course. 
Please provide specification. 
 

Answer:  The Base Course is as described on page 65 of Volume 1 of the Geotechnical 
Investigation dated May 2003; it states: “ a well graded crushed aggregate free of muck, 
frozen material, organic materials, refuse or construction debris.  Base course shall 
contain 100 percent by weight passing the 50-mm sieve, and not more than 65 percent 
by weight passing the No. 4 U.S. sieve, nor more than 6 percent by weight passing the 
No. 200 U.S. sieve.” 
 

102. Question:  We cannot find any fracture specifications for the Classified Surface Course.  
Are we correct in assuming that the Classified Surface Course does not require crushing? 
 

Answer:  The Classified Surface Course specifications are at section 02731a paragraph 
2.1.3. Crushed aggregate is acceptable, but not required. 
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103. Question:  What will be the load limit on the Bridge that will go in place over Moose 
Creek?  Plan Sheet C-28.  
 

Answer:  See Design data on Drawing C28; The MS -18 is equivalent to HS-20-44 
loading. 

 
104. Question:  The bridge over Moose Creek on Transmitter road just past Cathers Lake has a 
9-ton load limit.  During the site visit we were told this bridge is being upgraded.  What will be 
the load limit for the new bridge, and when will the bridge be complete? 
 

Answer:  Load limit will be 40 tons  
 
105. Question:  Are there any load restrictions for the project?  Will there be seasonal load 
restrictions? 
 

Answer:  The restrictions are the same as those for state roads. 
 
106. Question:  Bid Schedule – Please define all bid items.  Provide a detailed scope of work for 
each item.  Item #1 Construct the platoon battle course?  Please define what the platoon battle 
course consists of, (scope of work)? Item #2 Construct the Multi-Purpose Training Range?  
Please define what the Multi-Purpose Training Range consists of, (scope of work)?  Item #7 
What is the scope of work for this item?   
 

Answer:  Refer to revised bid schedule.  The limits of each range are shown on sheet 
LV02.  The scope of work is detailed in the contract specifications and drawings. 

 
107. Question:  52.236.3, page 83:  No Geotechnical information has been provided by the 
government including information on government supplied fill material. The site is basically 
inaccessible with the exception of one site visit.  Does the government supply fill material meet 
the requirements for this project?  
 

Answer:  Refer to Amendment 2 for Geotechnical Reports.  There is no Government 
provided fill material.  Cather’s Lake is the Government provide borrow source. 

 
108. Question:  Section 00800, page 12:  Government furnished rail road cars.  Contractor is 
required to accept delivery, pay any demurrage or detention charges and unload and transport the 
property to the job site at its own expense.  More information on these cars such as dimensions, 
weight, and quantity will be required in order to cover these costs.  
 

Answer:  Reference SCR-9, this Special Contract Requirement has been revised and is 
included with this amendment.   

 
109. Question:  Section 00800, quantity surveys:  Quantity surveys shall be conducted and the 
data derived from these surveys shall be used in computing the percentages of work performed 
and the actual work in place.  This will require cross sections to be performed at every pay 
estimate on excavations and fills and will be very costly. 
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Answer:  Comment noted. 
 
110. Question:  Section 1015, page 6: Land fill is only open from 8-4 Monday through Thursday 
and 8-3 on Fridays. 
 

Answer:  Comment noted. 
 
111. Question:  Section 1015, page 7:  Any trees, shrubs or other vegetation that is to be 
disposed of in the land fill shall be chipped prior to disposal. This applies to anything less than 
3”.  All trees with a base diameter greater than 3” shall be salvaged for public use. All waste 
material from the salvage operation shall be chipped and disposed of in the land fill. 
 

Answer:  Comment noted. 
 
112. Question:  Section 1015, page 8: Cover material will be available at Badger Pit to use as 
cover at the land fill. 
 

Answer:  Comment noted. 
   

113. Question:  Section 1015, page 10:  Government Field Office.  Need to discuss location 
because of lack of utilities at the site.  
 

Answer:  See paragraph 1.1.1 of section 01500 regarding selection of location. 
 
114. Question:  Section 1312A, page 2:  QCS Software. The cost and resource requirements for 
this system are unknown to us.  
 

Answer:  Comment noted. 
 
115. Question:  Section 1320A, page 3:  Project Schedule: Although it does not specifically call 
for a NAS system it sounds like that is what they are looking for.  
 

Answer:  Yes. 
 
116. Question:  Section 1355A, page 5, 1.5: Environmental Permitting. The contractor shall be 
responsible for payment of fees associated with environmental permits, application, and or 
notices, all costs to be included contract price.  Does this include the 404 permit? 
 

Answer:  No.  The 404 permit has been obtained. 
 
117. Question:  Section 1355A, page 16, 3.14: Training of Contractor Personnel.  The contractor 
personnel shall be trained in all phases of environmental protection and pollution control.  Does 
this apply to all personnel to include subcontractors? 
 

Answer:  Yes. 
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118. Question:  Section 1356A, page 5, 3.1: Installation of Silt Fence.  A trench shall be 
excavated 4” wide and 4” deep on one side. This is a very unusual requirement and not realistic. 
 

Answer:  Silt fence installation is shown on drawing C126.  The silt fence installation as 
shown on Alaska DOT drawing E-13.00 is also acceptable; it can be found at: 
http://www.dot.state.ak.us/stwddes/dcsprecon/assets/pdf/stddwgs/eng/e1300.pdf 

 
119. Question:  Section 2231, page 4, 3.8: Borrow Site: Cathers Lake borrow pit.  What are the 
requirements of the pit plan or excavation requirements? 
 

Answer:  Refer to Amendment 2, question #29. 
 
120. Question:  Section 2300A, page 4, 1.2.1:  Wet Land Permit.  Contractor shall provide the 
earth fill information necessary for the 404 permit.  Exactly what information will the 
government require?  The permit requirements may include costs that are not included in the 
original scope.  
 

Answer:  Disregard specification statement.  The 404 permit has been obtained. 
 
121. Question:  Section 2300A, page 8, 3.1: Stripping of Top Soil. Where indicated or directed, 
top soil shall be stripped to a depth of 1’.  The term “as directed” needs to be deleted. It appears 
that the slopes do not receive top soil or seeding, is this correct?  
 

Answer:  Slopes do receive topsoil.  Review sections 02370A and 02921A along with the 
drawings. 
 

122. Question:  Section 2300A, page 8, 3.6.1: Ground surface on which fill is to be placed shall 
be hydro axed or stripped of standing live, dead, or decayed vegetation, rubbish, debris, and 
other unsatisfactory material; plowed disked, or otherwise broken up to a depth of 1’, pulverized, 
moistened, or aerated as necessary, thoroughly mixed and compacted to 95%. The prepared 
ground surface shall be scarified and moistened or aerated as required prior to placement of fill 
material. Stripping of the ground surface on Eielson AFB portions of the project are prohibited. 
What portions of this project are on Eielson AFB?  
 

Answer:  Refer to response to Question 33, Amendment 0002. 
 
123. Question:  Section 2300A, page 8, 3.6.2: Frozen Material. Embankment shall not be placed 
on a foundation which contains frozen material. Sheet C-1 of the plans restricts construction to 
winter months. Conflicting statements, which is correct?  
 

Answer:  Refer to response to Question 21, Amendment 0002. 
 
124. Question:  Section 2300A, page 9, 3.8.1: Construction. Sub grade shall be shaped to line, 
grade, and cross section, and compacted as specified.  This operation shall include plowing, 
disking, and any moistening or aerating required to obtain specified compaction. Soft or 
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otherwise unsatisfactory material shall be removed and replaced with satisfactory excavated 
material or other approved material as directed. Rock encountered in the cut section shall be 
excavated to a depth of 6” below finished grade for the sub grade.  Low areas resulting from 
removal of unsatisfactory material or excavation of rock shall be brought up to required grade 
with satisfactory materials, and the entire sub grade shall be shaped to line, grade, and corss 
section and compacted as specfieid. The elevation of the finish sub grade shall no vary more than 
½” from the established grade and cross section. A detailed clarification of the government’s 
intent is required in order to cover these costs.  This is certainly not a standard road building 
procedure in Alaska.   
 

Answer:  In lieu of plowing and disking, scarifying is acceptable.  The government’s 
intent is to obtain a construction product within specified tolerances. 

 
125. Question:  Section 2630A, 2.4.1:  Hydro Test on Culvert Pipe.  Why?  
 

Answer:  The requirement for hydrostatic test specified in paragraph 2.4.1 of section 
2630A is deleted. 
 

126. Question:  Section 2630, 3.6:  Pipe Line Testing.  Why? 
 

Answer:  Paragraph 3.6 of Section 2630 is deleted. 
 
127. Question:  Section 2373, page 5, 3.1.1:  Geotextile Samples and Tests.  This should not be 
necessary; however, the costs to cover this requirement must be included.  
 

Answer:  Add the following sentence to paragraph 2.2 of section 2373: “Manufacturer 
shall provide certification that the delivered geotextile meets the requirements in 
TABLE 1.”  Revise first sentence of paragraph 3.1.2 to read: “Upon direction by the 
Contracting Officer, the Contractor shall provide quality assurance samples to an 
Independent Laboratory.”      

 
128. Question:  Is there a mining plan in place for the Cather’s Lake Gravel Pit?  Are there 
specific areas of the pit that we will be limited to for our mining operations?  Please clarify.  
 

Answer:  Refer to response to question 29, Amendment 0002. 
 
129. Question:  Sheet LV03 calls for two 1m diameter culverts to be installed across transmitter 
road.  What length of culvert is required?  
 

Ans wer:  Culverts shall be long enough to extend beyond the existing road’s shoulders 
and the inverts of both ends tying to existing drainage. 
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130. Question:  Page 3 of the Solicitation where the scope of services is discussed give a 
completion time of 320 days after receipt of the NTP.  In section 00800 SCR-1 item C) gives a 
completion time of 730 days from the NTP.  What is the completion time for the project?  Please 
Clarify 
 

Answer:  Refer to Amendment 2, question #2. 
 

131. Question:  In the door schedule A13, there is a listing for door #101A, which appears to be 
a coiling counter door.  Please be advised there are no specifications for this door listed.   
 

Answer:  Refer to response to question 40 of this Amendment. 
 
132. Question:  Is there a mining plan in place for the Cather’s Lake Gravel Pit?  Are there 
specific areas of the pit that we will be limited to for our mining operations?  Please clarify.  
 

Answer:  Refer to response to question 29, Amendment 0002. 
 
133. Question:    Please clarify the gradation of the 50mm Minus Classified Fill Material (sheet 
C-01) and Subbase Material (sheet C-01).  
 

Answer:  The 50mm minus Classified Material is the same as the classified base course 
described in Question 101.  The subbase material is unclassified material and is 
described in 2.1.1 of section 2721a and Question 24. (maximum aggregate size of 75mm 
and not more than 25 percent by weight passing the 0.075 mm sieve, measured relative 
to the fraction passing the 75 mm sieve.) 
 

134. Question:  Given the roof framing substrate as shown on the section drawings, do we need 
to hold a specific purlin spacing?  
 

Answer:  Yes, 24" O.C. maximum. 
 
135. Question:  Likewise, does the wall substrate consisting of CDX, rigid insulation, fiberglass 
insulation in the girt cavity, and 5/8 gypsum interior wall liner, do we need to hold a particular 
girt spacing as well?  
 
Answer:  Yes, 24" O.C. maximum. 

 
136. Question:  Based on the profile shown on roof sections, and requirements detailed in the 
project specifications, it appears that the project is describing AEP-Span “Span-Lock” standing 
seam roof panel, and AEP-Span “Klip-Rib” concealed fastener wall panel. Please confirm.  
 
Answer:  The drawing is meant to be generic.  Any likeness to any specific product is 
purely coincidental. 
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137. Question:  What gauge and style roof deck shall be provided? B-deck?  What gauge?  
 
Answer:  The SSMR shall be 26 ga.  style and color to be selected by the user.  B-deck shall 
be selected to support the roof loads indicated on Sheet S01. 

 
138. Question:  Will the partially enclosed canopies and vestibules be provided by the 
contractor, or by others?  Are there any specific design requirements?  
 
Answer:  All roofs will be supplied and installed by the contractor.  Canopies and vestibles 
will match the main roof with no insulation. 

 
139. Question:  Please confirm 6” overhang and vented soffitt panel; what are we venting, B-
deck flutes? Are there any more specific design requirements?  
 

Answer:  Six inches is confirmed.  We are ventilating the deck flutes. 
 
140. Question:   Is contractor to provide roof and wall thermal blocks or are they provided by 
others? 
 

Answer:  The contractor is to provide the roof and wall thermal blocks. 
 

141. Question:   With respect to the After Action Review Buidling, will the operable accordion 
wall partition transfer or impose any loads onto the structure?  If so, what are the product 
specifications, weights, etc.  
 
Answer:  Yes it will.  The contractor shall select the operable accordion wall partition 
based on the specification on Sheet A19 and transmit the pertinent loading information to 
the metal building mfg. for proper selection of the metal building structural components.  
Building mfg shall consider the worst case partition loading conditions. (i.e. partitions  
completely folded at either end or completely folded in the middle of the span.) 

 
142. Question:   Drawing C125, Stryker Trail Section – Please specify what specification 
applies to the terms, Surfacing Material, Classified base course material and unclassified subbase 
material. 
 

Answer:  See Question 133 for classified base course and unclassified subbase material.  
See paragraph 2.1.3.1 of section 02731a. 

 
143. Question: Drawing C124, Section A – Please specify what specification applies to the 
terms Classified Material, Unclassified Material.  
 

Answer:  Refer to response to question 133. 
 
144. Question:  Spec. 02721a, 2.1.1 – This gives a classification for the unclassified material. 
Unclassified material generally does not conform to a classification. Spec. 02300a, 1.6 
Classification of excavation states that no consideration will be given to the nature of the 
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material, and all excavation will be designated as unclassified excavation. These two specs 
conflict with each other. Please Clarify  
 

Answer:  The unclassified term in section 02721a refers to material that meets a 
gradation requirement.  The unclassified term in section 02300a does not refer to a 
gradation; it only indicates that it has not been classified per paragraph 1.3.3 of section 
02300a.   
 

145. Question:   Spec 02300a, 3.7.1 – Earth Embankments. Please specify what this paragraph 
relates to in terms of material – unclassified, classified, classified base course, surface course, or 
unclassified sub base…? The requirements of 75mm minus and the 95% compaction would point 
to structural only… Is this assumption correct? 
 

Answer:  For berms in front of targets, it is unclassified material as described at 
Question 133.   The typical sections on Drawings C01 and C125 show where classified 
and unclassified materials are used for road embankments.  See pages 60 thru 69 in 
Volume 1 of Geotechnical Investigation dated May 2003 for additional explanations. 

 
146. Question: Spec. 02300a, 1.3.1 – Satisfactory materials. The definition of satisfactory 
materials conflicts with 02300a, 3.7.1 – earth embankments satisfactory material. Please clarify.   
 

Answer:  The maximum aggregate is 75-mm; the 200-mm is incorrect. 
 

147. Question:   Spec 02231, 3.9.2 Nonsaleable Materials – States all grubbing material not used 
for erosion control measure shall be disposed of outside the limits of Government- controlled 
land at the contractor’s responsibility. If the government can provide an area on or near the 
project site to be used as a disposal area, the government can save a great deal of money on the 
proposal price. Can the government provide this area in or near the project for the contractor? 
 

Answer:  Refer to response to questions 15 and 16 provided under Amendment 0002. 
 
148. Question: Spec. 02300a, 3.3 – Selection of borrow material. Spec states that “unless 
specifically provided, no borrow shall be obtained within the limits of the project site without 
prior written approval”. Since the contractor will be required to provide a large amount of 
additional fill material over the whole project, are government areas available within or near the 
project site for contactors to excavate material to be used as unclassified or classified sources? 
This again is a cost savings to the government.   
 

Answer:  No. 
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149. Question:   Is Cather’s Lake Borrow Pit available to be used as an unclassified material 
source, and to what extent or limits are available to the contractor? 
 

Answer:  Yes.  Any limits are identified in the Cather’s Lake Borrow Pit Plan. 
 
150. Question:  Will the contractor be authorized to use any other access to EAFB other than the 
Main Gate?  
 

Answer:  Refer to Amendment 2, question #32. 
 
151. Question: Drawing A01, note #7 calls for 2’h concrete serving station see detail G/A14. 
The referenced detail shows galvanized Steel pipe supports but does not identify the table 
surface. Please clarify.   
 
Answer:  Tabletops shall be stainless steel sheet bonded to 1 1/4" fiber core with 
waterproof glue.  The tabletop shall have no seams and have bull-nose edges all around 
with welded corners. 

 
152. Question:   Spec. 02300a 3.1.1 Fill and Backfill material Gradation. States one test per 100 
square meters in-place source material- fill and backfill material. Does this include or exclude 
unclassified fill? 
 

Answer:  Test includes unclassified materials.  Also, see response to question 88. 
 

153. Question: Spec 02300a, 1.7 Utilization of excavated materials – States unsatisfactory 
materials removed from excavations shall be disposed of in designated waste disposal or spoil 
areas. Further I the paragraph it states waste disposal area is on government-controlled land. 
Please identify where on the project site or government controlled lands these areas are located.   
 

Answer:  The site would be within the Yukon Training Area where the project site is 
located. 

 
154. Question:   Spec.02300a, 3.1 Stripping of Topsoil – States where indicated or directed, 
topsoil shall be striped to a depth of 300mm. We find no reference to this in the drawings or 
specifications. Please clarify and show the areas this applies to. 
 

Answer:  Manchu Lake Trail (Typical Section C , Drawing C01), Manchu Road 
(Typical Section D , Drawing C01),  Buildings, and target berm embankments.  See 
Geotechnical Investigation dated May 2003. 
 

155. Question:   C30, general note #9 states Timber removed from the project site shall become 
the property of the contractor. The Contractor shall reimburse the government for the value of 
the timber. The value of the timber will be determined by the government. What is the 
Government Value of the timber being removed? 
 

Answer:  Refer to Amendment 2, question #30. 
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156. Question:   Section 01500A page 6 para. 1.6.1. Where is the government field office going 
to be located and where are the existing utilities located? 
 

Answer:  The location of the Government field office will be in the same vicinity as the 
Contractor’s field office. Utilities are not available at the site. Generators and porta-
potties are required.     
 

157. Question:   The spec book section 02231 page 4 / 3.6. This has all the vegetation remaining 
in place after the clearing is completed. But the typical section "A" "B" on sheet C01 has a 
geotextile fabric being laid in place to receive the fill material on top. With all the stumps and 
other sharp object left from clearing operations the geo fabric will be destroyed in the filling 
operations. If this area is to receive a geo fabric then the ground should be grubbed. Please 
clarify the intent of leaving the grubbing in place and trying to place the geo fabric over the 
stumps etc. 
 

Answer:  Cut the stumps, etc at ground level to minimize damage to geotextile. 
 
158. Question:   After further review and research it is becoming more difficult and confusing to 
define the import gradation of all import material except the "Aggregate Surface Coarse" as 
found in section 02731a page 6. If all the imported aggregate material was formatted in this 
manner this would take all the confusion out of interportation the gradation of the imported 
material.  
 

Answer:  Comment noted.  The Geotechnical Investigation was our primary 
information source; our intent was to keep the specifications consistent with our source 
document. 
 

159. Question:   Sheet C28 – Bridge Plan & Profile.  Does the COE allow the contractor any 
minimum refusal limits on driving the H pile on the bridge piles?  Normally the owner dictates 
based on geo report, survey, etc.  
 

Answer:  See Foundation Notes on Drawing C28 and additional information on pages 
73 and 74 in Volume 1 of Geotechnical Investigation dated May 2003. 

 
160. Question:   Sheet C28 – Bridge Plan & Profile, Note 3 on stresses on Piling – States two 
methods of monitoring piling being driven. Is contractor required to have written approved 
parameters signed and stamped by a professional engineer for this activity, or is COE allowing 
contractor to make decision based on previous experience and reputation? 
 

Answer:  Yes.  Reference 02546a paragraph SD-06 TEST REPORTS. 
 
161. Question:   Sheet C28 – Note 5, Based on experience, the reason to pre-drill hole is to 
minimize stress. The stated procedure will do nothing to this project due to soil conditions. Can 
this note be deleted from scope? 
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Answer:  No 
 
162. Question:   Are Geo reports or bore logs of piling locations for bridge available to the 
contractor? 
 

Answer:  Refer to Amendment 2, documents provided with Amendment 0002. 
 
163.  Question:  Metal siding including facia, soffits, parapet flashing and similar exterior 
surfaces, which are indicated for this project; the spec section appears to be missing.   

 
a.  Will the metal siding have a factory finish or require field painting?  

 
Answer:  Metal siding shall have factory finish. 

 
b. If the metal siding is factory finished will all related siding surfaces, such as soffits and 

facia be factory finished as well? 
 

Answer:  Yes. Siding is in metal building specification 13120A.  The metal siding 
shall have a factory finish.  All of metal surfaces and trim shall match siding.  All of 
metal building components shall be from the same manufacturer.  

 
164.  Question:  Exterior wood, both treated and untreated, such as plywood.  Nowhere is it 
mentioned that a field coating of paint will be applied to exterior wood.  Of interest is façade 
E/S10 and Machine Gun Bunker B/.S09 
 

Answer:  The wood shall be treated and not painted. 
 
165.  Question:   The specification clearly indicates the filed painting procedure for galvanized 
metal but nowhere does it mention which galvanized metal should be painted. For example, the 
various nuts and bolts used to support the Façade as detailed on E/S10 of the project plans. 
 

Answer:  All interior unfinished exposed metal shall be painted.  Metal doors and 
frames to be painted per applicable specifications; other unfinished metal elements 
shall be painted per applicable specifications. 
 

166.  Question:   Are we required to flag the clearing limits?   
 

Answer:  No.  But, the contractor shall not clear beyond the limits shown in the 
contract. 

 
167.  Question:   Along existing power distribution where additional clearing is required to 
provide for your thirty foot right of way, will the line be live while clearing activities are to 
occur, or will the line be taken down before we get out there? 
 

Answer:  The existing power line will be live. 
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168.  Question:   As accurately as possible, when is the starting date, and how long will we have 
to complete the project?   
 

Answer:  The starting date will coincide with Notice to Proceed.  The contract duration 
is 730 days. 

 
169.  Question:  The MOVING ARMOR TARGET EMPLACEMENT RETAINING WALL 
TYP. DETAILS on sheet S07 show a concrete retaining wall defined by detail C sheet S07.  Is 
this concrete retaining wall detail overridden by the plan and details on sheets S11 and S12? 
 

Answer:  No.  See drawing C118; it shows location of timber and concrete walls.  See 
drawing A-12 for information on “MAT” storage building. 

 
170.  Question:  Can we use rubber-tired land clearing on Eielson AFB?   
 

Answer:  Yes. 
 
171.  Question:  Can you clarify the grubbing portion on the Manchu Trail sections a & b?  The 
Eielson portion is from 0+000-0+600 on section a; what about the rest of a&b, does it require 
grubbing? 
 

Answer:  No. 
 
172.  Question:  Is the surcharge/preload height for Manchu Lake Trail (Sta. 0+000 to 2+340) 
1.4 meters above the finished grade profile shown on sheets C02 thru C09?  If there is more or 
less than 1.4 m of settlement how does the additional work required to grade the roadway to the 
finished grade profile get paid for? 
 

Answer:  This is to be included in the lump sum bid. 
 
173.  Question:  Is there a load limit on the EAFB road system?  The existing bridge over Moose 
Creek by the Cather Lake pit has a 9 ton load limit.  What is the schedule for upgrading this 
bridge and what will the new load limit be?  Also, there is an existing bridge over a creek 
along the Powerline Extension Road - what is the load limit on this bridge?  Lastly, what will be 
the load limit over the new bridge constructed under this contract? 
 

Answer:  Refer to responses to questions 103 and 104. 
 
174.  Question:  When does the Corp expect to award the contract?  Given the pit development 
requirements and the time of year, this is critical to mining of the material from the Cather Lake 
pit for construction of Manchu Lake Trail during the winter months (if the contractor chooses - 
in light of Mod 002). 
 

Answer:  Contract award is expected to be no later than 30 September 2003. 
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175.  Question:  Specification 02721a-2.1.1 Unclassified Material  states, " Aggregates shall 
consist of crushed stone or gravel, sand, or other.....".   Is it required that this product be 
crushed?  If so, what is the fracture requirements? 
 

Answer:  For fracture requirements, refer to response to question 102. 
 
176.  Question:  Specification 02731a-2.1 Classified Material.  There doesn't appear to be a 
fracture requirement fo r either the aggregate surface course (2.2.3.1) or the classified material 
(2.1.3.2).  Is this correct? 
 

Answer: Refer to response to question 102.  
 
177.  Question:  Specification 02731a-2.1.3.1 Aggregate Surface Course specifies 8-15% 
passing the .075mm sieve.  Based upon the boring logs presented in Mod 002, it doesn't appear 
that the material mined from the Cather Lake pit is fine enough to meet this spec. Is there 
any gradations for the material out of this pit?  If the specification can't be met with the material 
mined out of the pit, will the contractor be required to find an alternate source of material? 
 

Answer:  Contractor shall make a good faith attempt to meet the gradation 
specification with material coming from the pit.  If this objective cannot be met, base 
course shall be used in lieu of surface material. 

 
178.  Question:  Drawing C28 calls out for the Bailey bridge to be furnished by the 
Government.  Is there an estimated weight for this bridge? 
 

Answer:  Estimated weight for seven bays of Double-Single Bailey Bridge without wear 
treads is 24 U. S. Tons. 
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                                 SECTION 00100 
                        INSTRUCTION TO BIDDERS/OFFERORS 
 
AM01… 
JOINT VENTURE AGREEMENT 
 
    Joint Ventures are allowable on competitive 8(a) set-asides, 
however, SBA must receive the joint venture agreement prior to proposal 
due date and approved before award of a resulting contract. If you are 
contemplating a joint venture on this project, you must advise your 
assigned Business Opportunity Specialist (BOS) as soon as possible. It 
is also recommended that the agreement be submitted as soon as 
practicable to ensure compliance with established regulations. Any 
corrections and/or changes needed can be made only when your BOS has 
adequate time for a thorough review before the proposal due date. NO 
CORRECTIONS AND/OR CHANGES ARE ALLOWED AFTER TIME OF SUBMISSION OF 
PORPOSAL OR BIDS. …AM01 
 
 
1.   MAGNITUDE 
 
     The magnitude of this project is $10,000,000 - $25,000,000 
 
2.   PLANS AND SPECIFICATIONS 
 
     Plans and specifications will be available on our website at no 
charge.  http://www.poa.usace.army.mil/contracting/default.asp 
      
3.   BOND AMOUNT REQUIRED (CLAUSE 52.228-15, Performance and Payment 

Bonds-Construction(JUL2000) Section 00700 
 

a. Performance and Payment Bonds Bonds: 
 

(1) The penal amount of the bonds shall be 100 percent of 
the original price, unless the Contracting Officer 
determines that a lesser amount would be adequate for the 
protection of the Government. 

 
(2) The Government may require additional bond protection 

when a contract price is increased. The increase in 
protection shall generally equal 100 percent of the 
increase in contract price. The Government may secure 
additional projection by directing the contractor to 
increase the penal amount of the existing bond or obtain an 
additional bond. 

 
       b. Letter of Commitment: Offeror’s are required to obtain either 
a proposal bond (See 52.228-1)or a written letter of commitment from a 
good and sufficient surety. The obligation of the surety under the 
letter of commitment shall be equal to the contract price. The letter 
of commitment shall express the surety’s willingness to provide the 
required bonding within 10 calendar days after notification that the 
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need is transmitted to the surety by the contractor. The performance 
bond shall equal one hundred percent (100%) of the contract price. 

 
5.   EQUIPMENT OWNERSHIP AND OPERATION EXPENSE SCHEDULE 
 
     Whenever a contract or modification of contract price is 
negotiated, the contractor's cost proposal for equipment ownership 
and operating expenses shall be determined in accordance with the 
requirements of paragraph SC-29, EQUIPMENT OWNERSHIP AND OPERATING 
EXPENSE SCHEDULE, contained in the Special Provisions section of the 
specifications.  A copy of EP 1110-1-8 "Construction Equipment 
Ownership and Operating Expense Schedule" is available for review at 
the US Army Engineers District, Alaska, Bldg. 2204 Third St, Room 50, 
Elmendorf AFB, Alaska and at http://www.usace.army.mil/inet/usace-
docs/eng-pamphlets/sp.htm 
 
 
 
6.   INQUIRIES 
 

Prospective offerors may submit inquiries to: 
a. Tamela Perry, Contract Specialist, (907)753-5579, FAX (907) 

753-2544 or e:mail tamela.r.perry@usace.army.mil.  Written 
inquiries should be addressed to: U.S. Army Engineer 
District, Alaska, Contracting Division, ATTN: Tamela Perry, 
Civil Military Branch, P.O. Box 6898, Elmendorf AFB, AK  
99506-6898 

 
COLLECT CALLS WILL NOT BE ACCEPTED. 
 
7.   VISITORS TO THE ARMY AND AIR FORCE BASES 
 
     All vehicle operators are required to wear seatbelts.  Vehicle 
operators caught not wearing seatbelts will lose their driving 
privileges for 10 days on their first offense, 30 days on the second 
offense, and 6 months or longer on the third offense. 
 
 If a firm does not have a current pass to obtain entry to 
Elmendorf AFB, the firm may request a day pass using the following 
procedures: 
 
Forty-eight hours (48) prior to your meeting or delivery of bid, the 
firm must contact Ms Tamela Perry at the above e:mail and request a day 
pass. The firm must provide: a) the solicitation number; b) the names 
of all persons in the vehicle; c) the name of their employer(s). State 
that it is a request for a day pass. 
 

On the day of entry, the driver must go to the Boniface Gate and 
provide: a) valid driver’s license; b) proof of current 
insurance; c) proof of current IM certificate; d) current vehicle 
registration. Be sure to inform security police that you are on 
the list for a day pass. AM#3… Failure to bring these documents 
to the gate will result in no bid submitted for that company.  
For example, if a company’s expediter or deliverer does not have 
the correct documents at the gate and cannot obtain a pass even 
if their name is on the list, the Government will not go out to 
the gate to pick up the bid. Bring a copy of the confirmation 
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email provided by the above POC to the gate as proof that base 
access has been authorized.  Inform the Boniface Security 
personnel that this is a request for a day pass.  …AM#3 

 
 
Please allow enough time to submit your bid, due to possible changes in 
base access requirements for security reasons. No public telephone 
service is provided at the Boniface Gate. 
 
8.  FACSIMILE BIDS 
 
    Facsimile bids or modifications will not be accepted. 
 
9.  PICK-UP SERVICE FOR TELEGRAPHIC AMENDMENTS 
 
    The US Army Engineers District, Alaska, does not provide pick-up 
service for telegraphic amendments. 
 
10. PERFORMANCE OF WORK BY CONTRACTOR 
 
    Your attention is invited to FAR CLAUSE 52.219-14 entitled 
"LIMITATIONS ON SUBCONTRACTING".  Unless submitted with the bid, 
the successful contractor must furnish the Contracting Officer within 
30 days after award a description of the work which he intends to 
perform with his own organization (e.g. earthwork, paving, birchwork, 
or roofing), the percentage of the total work this represents and the 
estimated cost thereof. 
 
11. EXCLUSION OF DEBARRED AND SUSPENDED CONTRACTORS 
 
    By entering into this contract, the Contractor certifies that 
neither it, nor any person or firm who has an interest in the 
Contractor's firm, is a person, or firm ineligible to be awarded 
Government contracts by virtue of being suspended or debarred in 
accordance with FAR subpart 9.4 (AL85-30). 
 
AM#3… 
12.  BID SUBMISSIONS: 

 
  a. Mailing Address: U.S. Army Corps of Engineers, Alaska District 
     PO Box 6898 
     ATTN:  CEPOA-CT-C/M (Room 29) 
     Elmendorf AFB, AK 99506-6898 
     IFB:  DACA85-03-B-0004  
 
  b. Physical Address: U.S. Army Corps of Engineers, Alaska District 
      Bldg 2204 3rd Street 
      Attn:  CEPOA-CT-C/M (Contracting Division) 
      Elmendorf AFB, AK 99506 
      IFB:  DACA85-03-B-0004 
 

     C. A Contracting Officer or her representative must accept bids 
that are hand delivered.  Notify the front desk clerk upon arrival that 
you are delivering a bid package and to contact the Contracting Office 
Point of Contact.  Note:  There will be a contracting officer 
representative in the atrium/lobby 30 minutes before bid closing.  Be 



AMENDMENT 0003 

advised there is limited telephone service in the lobby.  Due to 
increased security requirements at Elmendorf AFB, please allow enough 
time to submit your bid. …AM#3 
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SECTION 00800 
SPECIAL CONTRACT REQUIREMENTS 

 

SCR-1  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK: (APR 1984) (FAR 
52.211-10) 

 
The Contractor will be required to (a) commence work under this contract 
within 10 calendar days after the date the Contractor receives the Notice to 
Proceed (NTP), (b) prosecute the work diligently, and (c) complete the entire 
work ready for use not later than 730 calendar days after the date the 
Contractor receives the Notice to Proceed.  The time stated for completion 
shall include final cleanup of the premises. 

SCR-2  NOT USED 

SCR-3  LIQUIDATED DAMAGES-CONSTRUCTION:  (SEP 2000) (FAR 52.211-12) 

 
(a) If the Contractor fails to complete the work within the time specified 

in the contract, the Contractor shall pay liquidated damages to the 
Government in the amount of $1,325.00 for each calendar day of delay 
until the work is completed or accepted. 

(b) If the Government terminates the Contractor’s right to proceed, 
liquidated damages will continue to accrue until the work is completed.  
These liquidated damages are in addition to excess costs of repurchase 
under the Termination clause. 

SCR-4  NOT USED 

SCR-5  CONTRACT DRAWINGS AND SPECIFICATIONS:  (Aug 2000) (DFARS 252.236-7001) 

 
(a) The Government will provide the Contractor, without charge, one set of 

contract drawings and specifications, except publications incorporated 
into the technical provisions by reference, in electronic or paper 
media as chosen by the Contracting Officer. 

(b) The Contractor shall –- 

(1) Check all the drawings furnished immediately upon receipt; 

(2) Compare all drawings and verify the figures before laying out the 
work; 

(3) Promptly notify the Contracting Officer of any discrepancies; 

(4) Be responsible for any errors that might have been avoided by 
complying with this paragraph (b); and 

(5) Reproduce and print contract drawings and specifications as 
needed. 

(c) In general – 

(1) Large-scale drawings shall govern small-scale drawings; and 

(2) The Contractor shall follow figures marked on drawings in 
preference to scale measurements. 
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(d) Omissions from the drawings or specifications or the mis-description of 
details of work that are manifestly necessary to carry out the intent 
of the drawings and specifications, or that are customarily performed, 
shall not relieve the Contractor from performing such omitted or mis-
described details of the work.  The Contractor shall perform such 
details as if fully and correctly set forth and described in the 
drawings and specifications. 

(e) The work shall conform to the specifications and the contract drawings 
identified on the following index of drawings: 

 

Drawing No. Sheet 
No. Title Rev. 

No. Date 

  GENERAL   

N/A N/A T01 DRAWING COVER None 8/4/2003 

F-178-64-01 0 X01 DRAWING INDEX “ “ 

  CIVIL   

F-16-06-4288 01 LV01 VICINITY MAP “ “ 

“ 02 LV02 OVERALL SITE PLAN “ “ 

“ 03 LV03 OVERALL GOEMETRIC CONTROL 
PLAN 

“ “ 

F-178-64-01 01 C0 CIVIL ABBREVIATIONS AND LEGEND “ “ 

“ 02 C01 ROADWAY TYPICAL SECTIONS “ “ 

“ 03 C02 PLAN & PROFILE “ “ 

“ 04 C03 PLAN & PROFILE “ “ 

“ 05 C04 PLAN & PROFILE “ “ 

“ 06 C05 PLAN & PROFILE “ “ 

“ 07 C06 PLAN & PROFILE “ “ 

“ 08 C07 PLAN & PROFILE “ “ 

“ 09 C08 PLAN & PROFILE “ “ 

“ 10 C09 PLAN & PROFILE “ “ 

“ 11 C10 PLAN & PROFILE “ “ 

“ 12 C11 PLAN & PROFILE “ “ 

“ 13 C12 PLAN & PROFILE “ “ 

“ 14 C13 PLAN & PROFILE “ “ 

“ 15 C14 PLAN & PROFILE “ “ 

“ 16 C15 PLAN & PROFILE “ “ 

“ 17 C16 PLAN & PROFILE “ “ 

“ 18 C17 PLAN & PROFILE “ “ 

“ 19 C18 PLAN & PROFILE “ “ 

“ 20 C19 PLAN & PROFILE “ “ 
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Drawing No. Sheet 
No. Title Rev. 

No. Date 

F-178-64-01  21 C20 PLAN & PROFILE “ “ 

“ 22 C21 PLAN & PROFILE “ “ 

“ 23 C22 PLAN & PROFILE “ “ 

“ 24 C23 PLAN & PROFILE “ “ 

“ 25 C24 PLAN & PROFILE “ “ 

“ 26 C25 PLAN & PROFILE “ “ 

“ 27 C26 PLAN & PROFILE “ “ 

“ 28 C27 PLAN & PROFILE “ “ 

“ 29 C28 BRIDGE PLAN AND PROFILE “ “ 

“ 30 C29 ABUTMENT PLAN, SECTIONS AND 
TYPICAL DETAILS 

“ “ 

“ 31 C30 MPTR/IPBC OVERALL SITE PLAN “ “ 

“ 32 C31 SUPPORT FACILITY SITE PLAN “ “ 

“ 33 C32 AMMO BREAKDOWN BUILDING & AMMO 
LOADING DOCK SITE PLAN 

“ “ 

“ 34 C33 ENLARGED MPTR SITE PLAN-FIRING 
POINTS 1A & 1B 

“ “ 

“ 35 C34 ENLARGED MPTR SITE PLAN-
TARGETS P1, B2, & P2 

“ “ 

“ 36 C35 ENLARGED MPTR SITE PLAN-TARGET 
P3 

“ “ 

“ 37 C36 ENLARGED MPTR SITE PLAN-
TARGETS P4, V1, V2, M1, & B2 

“ “ 

“ 38 C37 ENLARGED MPTR SITE PLAN-TARGET 
M1 (PARTIAL) 

“ “ 

“ 39 C38 ENLARGED MPTR SITE PLAN-
TARGETS B3, V3, P5, & P6 

“ “ 

“ 40 C39 ENLARGED MPTR SITE PLAN-
TARGETS V4 & P7 

“ “ 

“ 41 C40 ENLARGED MPTR SITE PLAN-
TARGETS V5, V6, & V7 

“ “ 

“ 42 C41 ENLARGED MPTR SITE PLAN-
TARGETS M2, V8, & V9 

“ “ 

“ 43 C42 ENLARGED MPTR SITE PLAN-
TARGETS B4, P8, & V10 

“ “ 

“ 44 C43 ENLARGED MPTR SITE PLAN-
TARGETS P9, P10, V11, V12, & M3 

“ “ 

“ 45 C44 ENLARGED MPTR/IPBC SITE PLAN-
TARGET M3 & OBJECTIVE D TRAIL 

“ “ 
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Drawing No. Sheet 
No. Title Rev. 

No. Date 

F-178-64-01  46 C45 ENLARGED MPTR SITE PLAN-
TARGETS M3, P11, B5, V13, & V14 

“ “ 

“ 47 C46 ENLARGED IPBC SITE PLAN-TARGET 
D1 

“ “ 

“ 48 C47 ENLARGED IPBC SITE PLAN-T1, 
D2, D3, IM1, MG1, & IS1 

“ “ 

“ 49 C48 ENLARGED IPBC SITE PLAN-T2, 
IM2, IM3, D4, & IS2 

“ “ 

“ 50 C49 ENLARGED IPBC SITE PLAN-MG2, 
MG3, & C1 

“ “ 

“ 51 C50 ENLARGED IPBC SITE PLAN-
OBJECTIVE E ACCESS TRAIL 

“ “ 

“ 52 C51 ENLARGED IPBC SITE PLAN-
TARGETS IM4, D5, MG4, D6, IM5, 
IS3, MG5, T3, IM6, & IM7 

“ “ 

“ 53 C52 ENLARGED IPBC SITE PLAN-TARGET 
ACCESS ROADS & TARGET IS4 

“ “ 

“ 54 C53 ENLARGED IPBC SITE PLAN-
TARGETS MG6, T4, MG7, D7, D8, IM8, 
& MG8 

“ “ 

“ 55 C54 ENLARGED IPBC SITE PLAN-
TARGETS T5, IM9, T6, IM11, T8, 
IM13, IS5, D9,IM10, IS6, T7, & 
IM12 

“ “ 

“ 56 C55 NORTH STRYKER TRAIL PLAN AND 
PROFILE STA. 0+000 TO STA. 0+325 

“ “ 

“ 57 C56 NORTH STRYKER TRAIL PLAN AND 
PROFILE STA. 0+325 TO STA. 0+650 

“ “ 

“ 58 C57 NORTH STRYKER TRAIL PLAN AND 
PROFILE STA. 0+650 TO STA. 0+975 

“ “ 

“ 59 C58 NORTH STRYKER TRAIL PLAN AND 
PROFILE STA. 0+975 TO STA. 1+300 

“ “ 

“ 60 C59 NORTH STRYKER TRAIL PLAN AND 
PROFILE STA. 1+300 TO STA. 1+625 

“ “ 

“ 61 C60 NORTH STRYKER TRAIL PLAN AND 
PROFILE STA. 1+625 TO STA. 1+950 

“ “ 

“ 62 C61 NORTH STRYKER TRAIL PLAN AND 
PROFILE STA. 1+950 TO STA. 
2+267.6058 

“ “ 

“ 63 C62 SOUTH STRYKER TRAIL PLAN AND 
PROFILE STA. 0+000 TO STA. 0+325 

“ “ 

“ 64 C63 SOUTH STRYKER TRAIL PLAN AND 
PROFILE STA. 0+325 TO STA. 0+650 

“ “ 
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Drawing No. Sheet 
No. Title Rev. 

No. Date 

F-178-64-01  65 C64 SOUTH STRYKER TRAIL PLAN AND 
PROFILE STA. 0+650 TO STA. 0+975 

“ “ 

“ 66 C65 SOUTH STRYKER TRAIL PLAN AND 
PROFILE STA. 0+975 TO STA. 1+300 

“ “ 

“ 67 C66 SOUTH STRYKER TRAIL PLAN AND 
PROFILE STA. 1+300 TO STA. 1+625 

“ “ 

“ 68 C67 SOUTH STRYKER TRAIL PLAN AND 
PROFILE STA. 1+625 TO STA. 1+950 

“ “ 

“ 69 C68 SOUTH STRYKER TRAIL PLAN AND 
PROFILE STA. 1+950 TO STA. 2+275 

“ “ 

“ 70 C69 SOUTH STRYKER TRAIL PLAN AND 
PROFILE STA. 2+275 TO STA. 
2+309.5900 

“ “ 

“ 71 C70 NORTH STRYKER TRAIL CROSS 
SECTIONS STA. 0+000 TO STA. 0+250 

“ “ 

“ 72 C71 NORTH STRYKER TRAIL CROSS 
SECTIONS STA. 0+275 TO STA. 0+500 

“ “ 

“ 73 C72 NORTH STRYKER TRAIL CROSS 
SECTIONS STA. 0+525 TO STA. 0+750 

“ “ 

“ 74 C73 NORTH STRYKER TRAIL CROSS 
SECTIONS STA. 0+775 TO STA. 0+975 

“ “ 

“ 75 C74 NORTH STRYKER TRAIL CROSS 
SECTIONS STA. 1+000 TO STA. 1+250 

“ “ 

“ 76 C75 NORTH STRYKER TRAIL CROSS 
SECTIONS STA. 1+275 TO STA. 1+450 

“ “ 

“ 77 C76 NORTH STRYKER TRAIL CROSS 
SECTIONS STA. 1+475 TO STA. 1+625 

“ “ 

“ 78 C77 NORTH STRYKER TRAIL CROSS 
SECTIONS STA. 1+649.88 TO STA. 
1+775 

“ “ 

“ 79 C78 NORTH STRYKER TRAIL CROSS 
SECTIONS STA. 1+800 TO STA. 1+875 

“ “ 

“ 80 C79 NORTH STRYKER TRAIL CROSS 
SECTIONS STA. 1+900 TO STA. 2+050 

“ “ 

“ 81 C80 NORTH STRYKER TRAIL CROSS 
SECTIONS STA. 2+075 TO STA. 2+250 

“ “ 

“ 82 C81 SOUTH STRYKER TRAIL CROSS 
SECTIONS STA. 0+000 TO STA. 0+175 

“ “ 

“ 83 C82 SOUTH STRYKER TRAIL CROSS 
SECTIONS STA. 0+200 TO STA. 0+350 

“ “ 

“ 84 C83 SOUTH STRYKER TRAIL CROSS 
SECTIONS STA. 0+375 TO STA. 0+500 

“ “ 
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Drawing No. Sheet 
No. Title Rev. 

No. Date 

F-178-64-01  85 C84 SOUTH STRYKER TRAIL CROSS 
SECTIONS STA. 0+525 TO STA. 0+650 

“ “ 

“ 86 C85 SOUTH STRYKER TRAIL CROSS 
SECTIONS STA. 0+675 TO STA. 0+800 

“ “ 

“ 87 C86 SOUTH STRYKER TRAIL CROSS 
SECTIONS STA. 0+813.38 TO STA. 
0+900 

“ “ 

“ 88 C87 SOUTH STRYKER TRAIL CROSS 
SECTIONS STA. 0+925 TO STA. 1+000 

“ “ 

“ 89 C88 SOUTH STRYKER TRAIL CROSS 
SECTIONS STA. 1+025 TO STA. 1+150 

“ “ 

“ 90 C89 SOUTH STRYKER TRAIL CROSS 
SECTIONS STA. 1+175 TO STA. 1+300 

“ “ 

“ 91 C90 SOUTH STRYKER TRAIL CROSS 
SECTIONS STA. 1+300.50 TO STA. 
1+400 

“ “ 

“ 92 C91 SOUTH STRYKER TRAIL CROSS 
SECTIONS STA. 1+425 TO STA. 1+500 

“ “ 

“ 93 C92 SOUTH STRYKER TRAIL CROSS 
SECTIONS STA. 1+525 TO STA. 1+600 

“ “ 

“ 94 C93 SOUTH STRYKER TRAIL CROSS 
SECTIONS STA. 1+625 TO STA. 1+700 

“ “ 

“ 95 C94 SOUTH STRYKER TRAIL CROSS 
SECTIONS STA. 1+725 TO STA. 
1+809.37 

“ “ 

“ 96 C95 SOUTH STRYKER TRAIL CROSS 
SECTIONS STA. 1+819.11 TO STA. 
1+900 

“ “ 

“ 97 C96 SOUTH STRYKER TRAIL CROSS 
SECTIONS STA. 1+925 TO STA. 
2+032.35 

“ “ 

“ 98 C97 SOUTH STRYKER TRAIL CROSS 
SECTIONS STA. 2+050 TO STA. 
2+186.97 

“ “ 

“ 99 C98 SOUTH STRYKER TRAIL CROSS 
SECTIONS STA. 2+200 TO STA. 2+275 

“ “ 

“ 100 C99 SOUTH STRYKER TRAIL CROSS 
SECTIONS STA. 2+276.80 TO STA. 
2+300 

“ “ 

“ 101 C100 MOVING ARMOR TARGET 1 PLAN & 
PROFILE 

“ “ 

“ 102 C101 MOVING ARMOR TARGET 2 PLAN & 
PROFILE 

“ “ 
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Drawing No. Sheet 
No. Title Rev. 

No. Date 

F-178-64-01  103 C102 MOVING ARMOR TARGET 3 PLAN & 
PROFILE 

“ “ 

“ 104 C103 MOVING ARMOR TARGET 1 CROSS 
SECTIONS STA. 0+000 TO STA. 0+125 

“ “ 

“ 105 C104 MOVING ARMOR TARGET 1 CROSS 
SECTIONS STA. 0+150 TO STA. 0+250 

“ “ 

“ 106 C105 MOVING ARMOR TARGET 1 CROSS 
SECTIONS STA. 0+275 TO STA. 0+350 

“ “ 

“ 107 C106 MOVING ARMOR TARGET 2 CROSS 
SECTIONS STA. 0+000 TO STA. 0+075 

“ “ 

“ 108 C107 MOVING ARMOR TARGET 2 CROSS 
SECTIONS STA. 0+078.90 TO STA. 
0+131.66 

“ “ 

“ 109 C108 MOVING ARMOR TARGET 2 CROSS 
SECTIONS STA. 0+150 TO STA. 
0+248.28 

“ “ 

“ 110 C109 MOVING ARMOR TARGET 2 CROSS 
SECTIONS STA. 0+250 TO STA. 0+350 

“ “ 

“ 111 C110 MOVING ARMOR TARGET 3 CROSS 
SECTIONS STA. 0+000 TO STA. 0+075 

“ “ 

“ 112 C111 MOVING ARMOR TARGET 3 CROSS 
SECTIONS STA. 0+100 TO STA. 0+150 

“ “ 

“ 113 C112 MOVING ARMOR TARGET 3 CROSS 
SECTIONS STA. 0+175 TO STA. 
0+212.98 

“ “ 

“ 114 C113 MOVING ARMOR TARGET 3 CROSS 
SECTIONS STA. 0+225 TO STA. 
0+262.51 

“ “ 

“ 115 C114 MOVING ARMOR TARGET 3 CROSS 
SECTIONS STA. 0+275 TO STA. 0+300 

“ “ 

“ 116 C115 MOVING ARMOR TARGET 3 CROSS 
SECTIONS STA. 0+325 TO STA. 0+350 

“ “ 

“ 117 C116 MOVING INFANTRY TARGET 
EMPLACEMENT 

“ “ 

“ 118 C117 STATIONARY ARMOR TARGET 
EMPLACEMENT 

“ “ 

“ 119 C118 MOVING ARMOR TARGET 
EMPLACEMENT 

“ “ 

“ 120 C119 MACHINE GUN BUNKER “ “ 

“ 121 C120 TRENCH “ “ 

“ 122 C121 1- AND 2-MAN STATIONARY 
INFANTRY TARGET EMPLACEMENT 

“ “ 
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Drawing No. Sheet 
No. Title Rev. 

No. Date 

F-178-64-01  123 C122 3-MAN STATIONARY INFANTRY 
TARGET EMPLACEMENT 

“ “ 

“ 124 C123 7-MAN STATIONARY INFANTRY 
TARGET EMPLACEMENT 

“ “ 

“ 125 C124 POWER CENTER “ “ 

“ 126 C125 TYPICAL TRAIL CROSS SECTIONS, 
TRAIL TURNAROUND PLAN & TYPICAL 
CUT IN LOESS 

“ “ 

“ 127 C126 CULVERT DETAILS & EROSION 
CONTROL METHODS 

“ “ 

“ 128 C127 BARRIER GATE “ “ 

  ARCHITECTURAL “ “ 

“ 129 A01 LARGE AFTER ACTION REVIEW 
BUILDING FLOOR PLAN 

“ “ 

“ 130 A02 LARGE AFTER ACTION REVIEW 
BUILDING REFLECTED CEILING PLAN 

“ “ 

“ 131 A03 LARGE AFTER ACTION REVIEW 
BUILDING ELEVATIONS 

“ “ 

“ 132 A04 MAINTENANCE/VEHICLE STORAGE 
BUILDING FLOOR PLAN 

“ “ 

“ 133 A05 MAINTENANCE/VEHICLE STORAGE 
BUILDING REFLECTED CEILING PLAN 

“ “ 

“ 134 A06 MAINTENANCE/VEHICLE STORAGE 
BUILDING - BUILDING ELEVATIONS 

“ “ 

“ 135 A07 RANGE CONTROL & GENERAL 
MAINTENANCE FACILITY FLOOR PLAN 

“ “ 

“ 136 A08 RANGE CONTROL & GENERAL 
MAINTENANCE FACILITY REFLECTED 
CEILING PLAN 

“ “ 

“ 137 A09 RANGE CONTROL & GENERAL 
MAINTENANCE FACILITY BUILDING 
ELEVATIONS 

“ “ 

“ 138 A10 AMMO BREAKDOWN BUILDING (METAL 
BUILDING CONSTRUCTION) 

“ “ 

“ 139 A11 DUAL SEX LATRINE (MASONRY 
BUILDING CONSTRUCTION) 

“ “ 

“ 140 A12 TYPICAL MAT STORAGE BUILDING “ “ 

“ 141 A13 DOOR SCHEDULE AND DETAILS “ “ 

“ 142 A14 STANDARD DETAILS AND NOTES 
(METAL BUILDING CONSTRUCTION) 

“ “ 
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Drawing No. Sheet 
No. Title Rev. 

No. Date 

F-178-64-01  143 A15 STANDARD DETAILS AND NOTES 
(METAL BUILDING CONSTRUCTION) 

“ “ 

“ 144 A16 ENLARGED FLOOR PLAN, 
ELEVATIONS AND SECTION 

“ “ 

“ 145 A17 ENLARGED FLOOR PLAN AND 
ELEVATION/SECTION 

“ “ 

“ 146 A18 ROOM FINISH AND WINDOW 
SCHEDULES 

“ “ 

“ 147 A19 MISCELLANEOUS DETAILS “ “ 

  STRUCTURAL “ “ 

“ 148 S01 STRUCTURAL NOTES AND SCHEDULES “ “ 

“ 149 S02 STRUCTURAL NOTES AND SCHEDULES “ “ 

“ 150 S03 LARGE AFTER ACTION REVIEW 
BUILDING FOUNDATION PLAN 

“ “ 

“ 151 S04 MAINTENANCE/VEHICLE STORAGE & 
AMMO BREAKDOWN BUILDINGS 
FOUNDATION PLANS 

“ “ 

“ 152 S05 RANGE CONTROL & GENERAL 
MAINTENANCE FACILITY FOUNDATION 
PLAN 

“ “ 

“ 153 S06 AMMO LOADING DOCK “ “ 

“ 154 S07 ARMOR TARGET RETAINING WALLS “ “ 

“ 155 S08 TRENCH PLANS AND DETAILS “ “ 

“ 156 S09 MACHINE GUN/OBSERVATION BUNKER “ “ 

“ 157 S10 FAÇADE SUPPORT ELEVATION AND 
DETAILS 

“ “ 

“ 158 S11 MAT STORAGE PLANS AND SECTIONS “ “ 

“ 159 S12 MAT STORAGE SECTIONS “ “ 

“ 160 S13 MAT STORAGE SECTIONS AND 
DETAILS 

“ “ 

  ELECTRICAL “ “ 

“ 161 E01 ELECTRICAL LEGEND “ “ 

“ 162 E02 LIGHTING FIXTURE DETAILS “ “ 

“ 163 E03 PLAN AND PROFILE – ELECTRICAL 
PRIMARY 

“ “ 

“ 164 E04 PLAN AND PROFILE – ELECTRICAL 
PRIMARY 

“ “ 

“ 165 E05 PLAN AND PROFILE – ELECTRICAL 
PRIMARY 

“ “ 
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Drawing No. Sheet 
No. Title Rev. 

No. Date 

F-178-64-01  166 E06 PLAN AND PROFILE – ELECTRICAL 
PRIMARY 

“ “ 

“ 167 E07 MPTR/IPBC SUPPORT FACILITY – 
ELECTRICAL SITE PLAN 

“ “ 

“ 168 E08 MPTR TARGET SITE - ELECTRICAL 
PLAN 

“ “ 

“ 169 E09 MPTR/IPBC TARGET SITE - 
ELECTRICAL PLAN 

“ “ 

“ 170 E10 MPTR/IPBC TARGET SITE - 
ELECTRICAL PLAN 

“ “ 

“ 171 E11 MPTR/IPBC TARGET SITE - 
ELECTRICAL PLAN 

“ “ 

“ 172 E12 MPTR/IPBC TARGET SITE - 
ELECTRICAL PLAN 

“ “ 

“ 173 E13 MPTR/IPBC TARGET SITE - 
ELECTRICAL PLAN 

“ “ 

“ 174 E14 LARGE AFTER ACTION REVIEW 
BUILDING - LIGHTING PLAN 

“ “ 

“ 175 E15 MAINTENANCE/VEHICLE STORAGE 
BUILDING - LIGHTING PLAN 

“ “ 

“ 176 E16 GENERAL MAINTENANCE & CONTROL 
FACILITY - LIGHTING PLAN 

“ “ 

“ 177 E17 LARGER AFTER ACTION REVIEW 
BUILDING - POWER PLAN 

“ “ 

“ 178 E18 MAINTENANCE/VEHICLE STORAGE 
BUILDING - POWER PLAN 

“ “ 

“ 179 E19 GENERAL MAINTENANCE & CONTROL 
FACILITY - POWER PLAN 

“ “ 

“ 180 E20 LATRINE "A" - LIGHTING AND 
POWER PLANS 

“ “ 

“ 181 E21 LATRINE "B" - LIGHTING AND 
POWER PLANS 

“ “ 

“ 182 E22 AMMO BREAKDOWN BUILDING - 
LIGHTING AND POWER PLANS 

“ “ 

“ 183 E23 POWER ONE-LINE DIAGRAM “ “ 

“ 184 E24 POWER ONE-LINE DIAGRAM “ “ 

“ 185 E25 ELECTRICAL POLE DETAILS “ “ 

“ 186 E26 ELECTRICAL POLE DETAILS “ “ 

“ 187 E27 ELECTRICAL POLE DETAILS “ “ 

“ 188 E28 MPTR AND IPBC TARGET DETAILS “ “ 
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Drawing No. Sheet 
No. Title Rev. 

No. Date 

F-178-64-01  189 E29 TARGET DETAILS AND ENLARGED 
PLAN 

“ “ 

“ 190 E30 MPTR/IPBC TARGET SITE - DATA 
CABLING PLAN 

“ “ 

“ 191 E31 MPTR/IPBC TARGET SITE - DATA 
CABLING PLAN 

“ “ 

“ 192 E32 MPTR/IPBC TARGET SITE - DATA 
CABLING PLAN 

“ “ 

“ 193 E33 MPTR/IPBC TARGET SITE - DATA 
CABLING PLAN 

“ “ 

“ 194 E34 TELECOMMUNICATIONS DIAGRAMS 
AND DETAILS 

“ “ 

“ 195 E35 UNDERGROUND CABLE AND 
CAMERA/MARKER DETAILS 

“ “ 

“ 196 E36 PANEL SCHEDULES “ “ 

“ 197 E37 PANEL SCHEDULES “ “ 

“ 198 E38 PANEL SCHEDULES - RANGES “ “ 

“ 199 E39 PANEL SCHEDULES - RANGES “ “ 

  MECHANICAL “ “ 

“ 200 M01 GENERAL NOTES, MECHANICAL 
LEGEND, EQUIPMENT SCHEDULE 

“ “ 

“ 201 M02 MECHANICAL PLAN - LARGE AAR 
BUILDING 

“ “ 

“ 202 M03 MECHANICAL PLAN - MAIN VEHICLE 
STORAGE BUILDING 

“ “ 

“ 203 M04 MECHANICAL PLAN - GENERAL MAIN 
BUILDING 

“ “ 

“ 204 M05 MECHANICAL PLAN - AMMO 
BREAKDOWN & LATRINE BLDGS.  

“ “ 

“ 205 M06 SEQUENCE OF OPERATION AND 
SCHEDULE 

“ “ 

“ 206 M07 MECHANICAL DETAILS “ “ 

“ 207 M08 AIR HANDLER DETAILS “ “ 

“ 208 M09 SEQUENCE OF OPERATION & 
SCHEDULE FOR AAR 

“ “ 

“ 209 M10 SEQUENCE OF OPERATION & 
SCHEDULE FOR MAINT. VEH. STOR. 

“ “ 

“ 210 M11 SEQUENCE OF OPERATION & 
SCHEDULE FOR G.M. 

“ “ 
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SCR-6  NOT USED 

SCR-7  CERTIFICATES OF COMPLIANCE: 
 
Any certificates required for demonstrating proof of compliance of materials 
with specification requirements shall be executed in 3 copies.  Each 
certificate shall be signed by an official authorized to certify in behalf of 
the manufacturing company and shall contain the name and address of the 
Contractor, the project name and location, and the quantity and date or dates 
of shipment or delivery to which the certificates apply.  Copies of 
laboratory test reports submitted with certificates shall contain the name 
and address of the testing laboratory and the date or dates of the tests to 
which the report applies.  Certification shall not be construed as relieving 
the Contractor from furnishing satisfactory material, if, after tests are 
performed on selected samples, the material is found not to meet the specific 
requirements. 

SCR-8  SUBMITTALS:  (ER 415-1-10, 30 May 1995) 

 
Within 30 days after receipt of Notice to Proceed, the Contractor shall 
complete and submit to the Contracting Officer, in triplicate, submittal 
register ENG Form 4288 listing all submittals and dates.  In addition to 
those items listed on ENG Form 4288, the Contractor shall furnish submittals 
for any deviation from the plans or specifications.  The scheduled need dates 
must be recorded on the document for each item for control purposes.  In 
preparing the document, adequate time (minimum of 30 days) shall be allowed 
for review and, only when stipulated, approval and possible resubmittal.  
Scheduling shall be coordinated with the approved progress schedule.  The 
Contractor’s Quality Control representative shall review the listing at least 
every 30 days and take appropriate action to maintain an effective system.  
Copies of updated or corrected listing shall be submitted to the Contracting 
Officer at least every 60 days in the quantity specified.  Payment will not 
be made for any material or equipment that does not comply with contract 
requirements. 
 
Section 01330 includes an ENG Form 4288 listing technical items the 
Contractor shall submit to the Contracting Officer, as indicated in the 
contract requirements.   
 
SCR-9  IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY  (APR 1984) 
   FAR 52.245-3): 
  

AM #3...(a) The Government will furnish to the Contractor the property identified 
in the Schedule to be incorporated or installed into the work or used 
in performing the contract.  The government furnished property is 
currently onsite and the Contractor shall verify its quantity and 
condition and acknowledge receipt in writing to the Contracting 
Officer.  The Contractor shall also report in writing to the 
Contracting Officer within 24 hours of delivery any damage to or 
shortage of the property as received.  All such property shall be 
installed or incorporated into the work at the expense of the 
Contractor, unless otherwise indicated in this contract....AM #3 

  
(b) Each item of property to be furnished under this clause shall be 

identified in the Schedule by quantity, item, and description. 
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(1) Bailey Bridge 
  
SCR-10  FORT WAINWRIGHT PHYSICAL DATA:    (APR 1984)  
 
Data and information furnished or referred to below are furnished for the 
Contractor's information. The Government shall not be responsible for any 
interpretation of or conclusion drawn from the data or information by the 
Contractor.   
 

(a) The indications of physical conditions on the drawings and in the 
specifications are the result of site investigation.  

 
(b) Location: Fort Wainwright is located adjacent to, and southeast of 

Fairbanks, Alaska.  
 
(c) Transportation:  

 
(1) Water: Commercial cargo service is available from West Coast port 

cities of the mainland states to the Alaska ports of Anchorage, 
Valdez, Whittier and Seward.  

 
(2) Truck: Truck service is available to Fairbanks from the port cities 

of Anchorage, Valdez, and Seward, Alaska, and from the 48 
contiguous states over the Alaska Highway.  

 
(3) Railroad: The Alaska Railroad offers freight service from the 48 

contiguous states and Canada via rail barge and trainship through 
Whittier, and from Seward, to Anchorage and Fairbanks. In 
addition to the freight service, scheduled passenger service and 
express service between Anchorage and Fairbanks, and passenger 
service between Anchorage and Whittier are also available. 
Fairbanks (including Eielson AFB and Ft. Wainwright) is the 
northern terminus, and Seward and Whittier are the southern 
terminals of the Alaska Railroad.  

 
(4) Air: Commercial airlines operate to Fairbanks, Alaska.  
 

(d) Communications: Telephone communications and services for the 
Contractor's use are the responsibility of the Contractor. The 
Contractor shall make all arrangements and payment for telephone 
service. Contact Alaska Communications Systems, 1-800-478-3081. The 
Government does not guarantee the adequacy or efficiency of the service 
or the number of telephones that can be assigned to the Contractor.  

 
(e) Weather Data: A Climatological Summary for Fort Wainwright is attached 

to the end of this section.  

SCR-11   AVAILABILITY AND USE OF UTILITY SERVICES:  (APR 1984) (FAR 52.236-14) 
  

(a) The Government shall make all reasonably required amounts of utilities 
available to the Contractor from existing outlets and supplies, as 
specified in the contract. Unless otherwise provided in the contract, 
the amount of each utility service consumed shall be charged to or paid 
for by the Contractor at prevailing rates charged to the Government or, 
where the utility is produced by the Government, at reasonable rates 
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determined by the Contracting Officer. The Contractor shall carefully 
conserve any utilities furnished without charge.  

(b) The Contractor, at its expense and in a workmanlike manner 
satisfactory to the Contracting Officer, shall install and maintain all 
necessary temporary connections and distribution lines, and all meters 
required to measure the amount of each utility used for the purpose of 
determining charges. Before final acceptance of the work by the 
Government, the Contractor shall remove all the temporary connections, 
distribution lines, meters, and associated paraphernalia.  

SCR-12  IDENTIFICATION OF EMPLOYEES AND MILITARY REGULATIONS: 
 
(a) The Contractor shall be responsible for compliance with all regulations 

and orders of the Commanding Officer of the Military Installation, 
respecting identification of employees, movements on installation, 
parking, truck entry, and all other military regulations, which may 
affect the work. 

(b) The work under this contract is to be performed at an operating 
Military Installation with consequent restrictions on entry and 
movement of non-military personnel and equipment. 

SCR-13  INSURANCE – WORK ON A GOVERNMENT INSTALLATION:  (JAN 1997) (FAR 
52.228-5) 

 
(a) The Contractor shall, at its own expense, provide and maintain during 

the entire performance of this contract, at least the following kinds 
and minimum amounts of insurance: 

(1) Workman's Compensation and Employers' Liability Insurance:  
$100,000.00. 

(2) General Liability Insurance:  A Bodily Injury, Comprehensive 
policy which provides $500,000.00 per occurrence. 

(3) Automobile Liability Insurance:  A comprehensive policy which 
provides $200,000.00 per person and $500,000.00 per occurrence 
for bodily injury and $20,000.00 per occurrence for property 
damage, covering the operation of its automobiles used in 
connection with the performance of the contract. 

(4) Aircraft Public and Passenger Liability Insurance:  Where 
aircraft are used in connection with the performance of the 
contract; $200,000.00 per person, $500,000.00 per occurrence for 
bodily injury, other than passenger liability, and $200,000.00 
per occurrence for property damage; $200,000.00 per person for 
passenger liability bodily injury aggregate equal to the total 
number of seats or number of passengers, whichever is greater. 

(5) Vessel Collision Liability and Protection and Indemnity Liability 
Insurance:  Where vessels are used in connection with the 
performance of the contract. 
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(b) Before commencing the work under this contract, the Contractor shall 
notify the Contracting Officer in writing that the required insurance 
has been obtained.  The policies evidencing required insurance shall 
contain an endorsement to the effect that any cancellation or any 
material change adversely affecting the Government's interest shall not 
be effective (1) for such period as the laws of the State in which this 
contract is to be performed prescribe, or (2) until 30 days after the 
insurer or the Contractor gives written notice to the Contracting 
Officer, whichever period is longer. 

(c) The Contractor shall insert the substance of this clause, including 
this paragraph (c), in subcontracts under this contract that require 
work on a Government installation and shall require subcontractors to 
provide and maintain the insurance required above.  The Contractor 
shall maintain a copy of all subcontractors' proofs of required 
insurance, and shall make copies available to the Contracting Officer 
upon request. 

SCR-14  SPECIAL SAFETY REQUIREMENTS:   
 
The Safety and Health Requirements Manual referenced in paragraph Accident 
Prevention of the Contract Clauses is amended as indicated below.  Copies of 
the manual can be ordered from the Superintendent of Documents, Government 
Printing Office, Washington DC, phone 202-512-1800, FAX 202-512-2250. 
 
(a) Not used 

(b) Paragraph 05.A.01:  Add new paragraph 05.A.01 d. 

d. Employers shall make reasonable efforts to accommodate employees 
with religious beliefs that may conflict with PPE requirements.  
However, when reasonable efforts to accommodate the employee’s 
religious beliefs do not provide the necessary safe working 
environment (without PPE), then the employer shall require the 
employee to use the appropriate PPE or the employee will not be 
allowed to work in the area where he/she will be exposed to a hazard 
requiring such protection.  

 
(c) Paragraph 16.C:  Add new paragraphs 16.C.21 and 16.C.22. 

(1) 16.C.21.  During personnel handling operations, load and boom 
hoist drum brakes, swing brakes, and locking devices such as 
pawls or dogs shall be engaged when the occupied platform is in a 
stationary working position. 

(2) 16.C.22.  During personnel handling operations, the load hoist 
drum shall have a system or device on the power train other than 
the load hoist brake, which regulates the lowering rate of speed 
of the hoist mechanism (controlled load lowering).  Free fall is 
prohibited. 

(d) Paragraph 21.A.15:  Add new paragraph 21.A.15 d. 

d. Standard guardrails shall be installed on all intermediate floors 
and roofs, including flat roof areas more than 1.8 meters above 
adjacent areas, during construction or rehabilitation of the 
buildings.  The use of safety nets and safety belts with life lines 
may be substituted on pitched roofs. 
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SCR-15  NOT USED 

SCR-16  LAYOUT OF WORK:  (APR 1984) (FAR 52.236-17) 

 
The Contractor shall lay out its work from Government established base lines 
and bench marks indicated on the drawings, and shall be responsible for all 
measurements in connection with the layout.  The Contractor shall furnish, at 
its own expense, all stakes, templates, platforms, equipment, tools, 
materials, and labor required to lay out any part of the work.  The 
Contractor shall be responsible for executing the work to the lines and 
grades that may be established or indicated by the Contracting Officer.  The 
Contractor shall also be responsible for maintaining and preserving all 
stakes and other marks established by the Contracting Officer until 
authorized to remove them.  If such marks are destroyed by the Contractor or 
through its negligence before their removal is authorized, the Contracting 
Officer may replace them and deduct the expense of the replacement from any 
amounts due or to become due the Contractor. 

SCR-17  QUANTITY SURVEYS:  (APR 1984) (FAR 52.236-16) 

 
(a) Quantity surveys shall be conducted, and the data derived from these 

surveys shall be used in computing the quantities of work performed and 
the actual construction completed and in place. 

(b) The Contractor shall conduct the original and final surveys and surveys 
for any periods for which progress payments are requested.  All these 
surveys shall be conducted under the direction of a representative of 
the Contracting Officer, unless the Contracting Officer waives this 
requirement in a specific instance.  The Government will make such 
computations as are necessary to determine the quantities of work 
performed or finally in place.  The Contractor shall make the 
computations based on the surveys for any periods for which progress 
payments are requested. 

(c) Promptly upon completing a survey, the Contractor shall furnish the 
originals of all field notes and all other records relating to the 
survey or to the layout of the work to the Contracting Officer, who 
shall use them as necessary to determine the amount of progress 
payments.  The Contractor shall retain copies of all such material 
furnished to the Contracting Officer. 

SCR-18 THRU SCR-24  NOT USED 

SCR-25  COMMUNICATION SECURITY: 
 
All communications with DOD organizations are subject to COMSEC review.  
Contractor personnel shall be aware that telecommunications networks are 
continually subject to intercept by unfriendly intelligence organizations.  
The DOD has authorized the military departments to conduct COMSEC monitoring 
and recording of telephone calls originating from or terminating at DOD 
organizations.  Therefore, civilian Contractor personnel are advised that any 
time they place a call to or receive a call from Alaska District offices or 
Resident Engineer offices located on military installations, they are subject 
to COMSEC procedures.  The Contractor will assume the responsibility for 
ensuring wide and frequent dissemination of the above information to all 
employees dealing with official DOD information.  
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SCR-26 THRU SCR-28  NOT USED 

SCR-29  EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE:  (1999 JUNE HQ 
USACE)(EFARS 52.231-5000) 

 
(a) This statement shall become operative only for negotiated contracts 

where cost or pricing data is requested, and for modifications to 
sealed bid or negotiated contracts where cost or pricing is requested.  
This clause does not apply to terminations.  See 52.231-5001, Basis for 
settlement of proposals, and FAR Part 49. 

(b) Allowable cost for construction and marine plant and equipment in sound 
workable condition owned or controlled and furnished by a Contractor or 
subcontractor at any tier shall be based on actual cost data for each 
piece of equipment or groups of similar serial and series for which the 
Government can determine both ownership and operating costs from the 
Contractor’s accounting records.  When both ownership and operating 
costs cannot be determined for any piece of equipment or groups of 
similar serial or series equipment from the Contractor’s accounting 
records, costs for that equipment shall be based upon the applicable 
provisions of EP 1110-1-8, Construction Equipment Ownership and 
Operating Expense Schedule, Region IX.  Working conditions shall be 
considered to be average for determining equipment rates using the 
schedule unless specified otherwise by the Contracting Officer.  For 
equipment not included in the schedule, rates for comparable pieces of 
equipment may be used or a rate may be developed using the formula 
provided in the schedule.  For forward pricing, the schedule in effect 
at the time of negotiations shall apply.  For retroactive pricing, the 
schedule in effect at the time the work was performed shall apply.  
(Individual copies of the regional schedules are available from the 
Superintendent of Documents, U.S. Government Printing Office, 
Washington, D.C. 20402.  Any schedule can be ordered by telephoning 
(202) 512-1800.  The cost is $26.00 each.  Vol. 9 is stock no. 008-022-
00292-8.) 

(c) Equipment rental costs are allowable, subject to the provisions of FAR 
31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an 
organization under common control, lease-purchase arrangements, and 
sale-leaseback arrangements, will be determined using the schedule, 
except that actual rates will be used for equipment leased from an 
organization under common control that has an established practice of 
leasing the same or similar equipment to unaffiliated lessees. 

(d) When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the Contracting 
Officer shall request the Contractor to submit either certified cost or 
pricing data, or partial/limited data, as appropriate.  The data shall 
be submitted on Standard Form 1411, Contract Pricing Proposal Cover 
Sheet. 

SCR-30 THRU SCR-31  NOT USED 
 
SCR-32 PRESERVATION OF HISTORICAL, ARCHEOLOGICAL AND CULTURAL RESOURCES: 
 

(a)  Known historical, archeological and cultural resources within the 
Contractor’s work area are designated on the contract drawings.  The 
Contractor shall install protection for these resources as shown on the 
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drawings and shall be responsible for their preservation during the 
contract. 

 
(b)  If, during construction activities, the Contractor observes items 

that might have historical or archeological value, such observations 
shall be reported immediately to the Contracting Officer so that the 
appropriate authorities may be notified  and a determination can be 
made as to their significance and what, if any, special disposition of 
the finds should be made.  The Contractor shall cease all activities 
that may result in the destruction of these resources and shall prevent 
its employees from trespassing on, removing, or otherwise damaging such 
resources. 

 
SCR-33 THRU SCR-35  NOT USED 

SCR-36  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER:  (ER 415-1-15, 31 Oct 
1989) 

 
(a) This provision specifies the procedure for determination of time 

extensions for unusually severe weather in accordance with the Contract 
Clause entitled “DEFAULT (FIXED PRICE CONSTRUCTION)”.  In order for the 
Contracting Officer to award a time extension under this clause, the 
following conditions must be satisfied: 

(1) The weather experienced at the project site during the contract 
period must be found to be unusually severe; that is, more severe 
than the adverse weather anticipated for the project location 
during any given month. 

(2) The unusually severe weather must actually cause a delay to the 
completion of the project.  The delay must be beyond the control 
and without the fault or negligence of the Contractor. 

(b) The following schedule of monthly anticipated adverse weather delays is 
based on National Oceanic and Atmospheric Administration (NOAA) or 
similar data for the project location and will constitute the base line 
for monthly weather time evaluations.  The Contractor’s progress 
schedule must reflect these anticipated adverse weather delays in all 
weather dependent activities. 

Monthly Anticipated Adverse Weather Delay Work Days Based on a 5-Day Work 
Week 

 
JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC 
22 20 21  0  0  1  1  1  0 10 21  22 

 
(c) Upon acknowledgement of the Notice to Proceed and continuing throughout 

the contract, the Contractor shall record on the daily CQC report, the 
occurrence of adverse weather and the resultant impact to normally 
scheduled work.  Actual adverse weather delays days must prevent work 
on critical activities for 50 percent or more of the Contractor’s 
scheduled work day.  The number of actual adverse weather days shall 
include days impacted by actual adverse weather (even if adverse 
weather occurred in previous month), be calculated chronologically from 
the first to the last day in each month, and be recorded as full days.  
If the number of actual adverse weather days exceeds the number of days 
anticipated in Paragraph 2, above, the Contracting Officer will convert 
any qualifying delays to calendar days, giving full consideration for 



PLATOON BATTLE COURSE  YTA001 
DACA85-03-B-0004, AMENDMENT #R0003 

00800-19 

equivalent fair weather work days, and issue a modification in 
accordance with the Contract Clause entitled “DEFAULT (FIXED-PRICE 
CONSTRUCTION)”. 

SCR-37  NON DOMESTIC CONSTRUCTION MATERIALS:  (OCT 1966) (FAR 25.202(a)(3)) 

 
The requirements of the clause of this contract entitled “Buy American Act—
Construction Materials” do not apply to wire reinforced glass.  (DEV.) 

SCR-38  YEAR 2000 COMPLIANCE:  (OCT 1997) (FAR 39.106) 

 
In accordance with FAR 39.106, the Contractor shall ensure that with respect 
to any design, construction, goods, or services under this contract as well 
as any subsequent task/delivery orders issued under this contract (if 
applicable), all information technology contained therein shall be Year 2000 
compliant.  Specifically, the Contractor shall: 
 
(a) Perform, maintain, and provide an inventory of all major components to 

include structures, equipment, items, parts, and furnishings under this 
contract and each task/delivery order which may be affected by the Year 
2000 compliance requirement. 

(b) Indicate whether each component is currently Year 2000 compliant or 
requires an upgrade for compliance prior to Government acceptance. 

SCR-39 THRU SCR-44  NOT USED 
 
SCR-45  SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1, U.S. ARMY CORPS OF 
ENGINEERS: 
 
EM 385-1-1 and its changes are available at http://www.hq.usace.army.mil  (at 
the HQ homepage, select Safety and Occupational Health).  
 
The Contractor shall be responsible for complying with the current edition 
and all changes posted on the web (see web address above) as of the effective 
date of this solicitation and shall comply with the version in effect on the 
contract award date. This EM 385-1-1 shall remain in effect throughout the 
life of the contract.   
 
SCR-46 THRU SCR-114  NOT USED 
 

ATTACHMENT:  CLIMATOLOGICAL SUMMARY 
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SECTION 01271

MEASUREMENT, PAYMENT, AND CONTRACT COST BREAKDOWN

PART 1   GENERAL

1.1   MEASUREMENT

1.1.1   Lump Sum

Each lump sum item will be measured for payment as a complete item.

AM #3...1.1.2   Each...AM #3

AM #3...Each item shall be measured by count, complete....AM #3

1.2   PAYMENT

Payment will be made at the contract unit price.  The price for each item 
shall constitute full compensation for furnishing all labor, equipment, and 
materials, and performing all operations necessary to construct and 
complete the work in accordance with the specifications and drawings.  
Payment shall be considered as full compensation, notwithstanding that 
minor features of the work to complete the item may not be mentioned.  

PART 2   PRODUCTS - NOT USED

PART 3   EXECUTION

3.1   CONTRACT COST BREAKDOWN

The Contractor shall furnish within 30 days after the date of Notice to 
Proceed, and prior to the submission of its first partial payment estimate, 
a breakdown of its lump-sum pay item or items which will be reviewed by the 
Contracting Officer as to propriety of distribution of the total cost to 
the various accounts.  Any unbalanced items as between early and late 
payment items or other discrepancies will be revised by the Contracting 
Officer to agree with a reasonable cost of the work included in the various 
items.  This contract cost breakdown will then be utilized as the basis for 
progress payments to the Contractor.

        -- End of Section --
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